
The Los Angeles County (County) Sheriff’s Department (Department) is requesting authorization 
from the Board to execute a Sole Source Contract (Contract) with Regents of the University of 
California (Regents) on behalf of University of California, Irvine (UCI) to provide and implement a Los 
Angeles Sheriff Risk Assessment (LASRA) tool to assist the Department’s Population Management 
Bureau in classifying and identifying inmates for community placement.

SUBJECT

February 02, 2016

The Honorable Board of Supervisors
County of Los Angeles
383 Kenneth Hahn Hall of Administration
Los Angeles, California  90012
 
Dear Supervisors:

APPROVE SOLE SOURCE CONTRACT WITH THE REGENTS OF THE
UNIVERSITY OF CALIFORNIA TO PROVIDE THE LOS ANGELES COUNTY

SHERIFF’S DEPARTMENT WITH LOS ANGELES SHERIFF RISK
ASSESSMENT (LASRA) CONSULTING SERVICES

(ALL DISTRICTS) (3 VOTES)

CIO RECOMMENDATION: APPROVE (X) APPROVE WITH MODIFICATION ( )
DISAPPROVE ( )

IT IS RECOMMENDED THAT THE BOARD:

1. Approve and instruct the Chair of the Board to authorize the Sheriff to finalize and execute a 
Contract with Regents, substantially similar to the attached Contract, for an initial term of two years, 
with an option to extend for a six-month period, for a maximum Contract term not to exceed two 
years and six months, and a Maximum Contract Sum not to exceed $350,000 for the term of the 
Contract.

2. Delegate authority to the Sheriff, or his designee, to execute Change Notices and Amendments to 
the Contract in order to: (1) add or update standard County contract provisions as required by the 
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Board or the County’s Chief Executive Office (CEO); (2) execute work order(s) for optional services 
utilizing pool dollars as authorized under the Contract and with prior concurrence of the Chief 
Information Office (CIO) and County Counsel; and (3) exercise the extension option if it is in the best 
interest of the County.

PURPOSE/JUSTIFICATION OF RECOMMENDED ACTION

The purpose of the recommended action is to enter into a Contract with Regents to provide and 
implement a LASRA tool, which is based on the unique capabilities of UCI’s California Static Risk 
Assessment (CSRA) tool.  The CSRA tool was previously developed by UCI's Center for Evidence-
Based Corrections for the State of California (State) Department of Corrections and Rehabilitation 
(CDCR) to classify the CDCR inmate population.  The CSRA solution was built by UCI for CDCR 
over a 24-month period.  The proposed project capitalizes on extensive academic research and 
program coding that would be costly and time consuming to replicate.  Building on and modifying the 
existing source code for the CSRA tool will enable UCI to implement an automated risk assessment 
tool for the Department within a shorter period of time.

To build the LASRA tool, UCI will modify the CSRA solution to (1) capture County inmate 
demographics and criminal history; and (2) interface with the Department of Justice and the 
Department’s Jail Information Management System.  The LASRA tool will enhance the Department’s 
existing classification methods by reducing the jail inmate population and efficiently identify inmates 
for community placement, thus helping to reduce inmate recidivism. 

The Department’s Inmate Reception Center is tasked with the classification of approximately 500 
inmates entering the County jail each day.  The Department's Education Based Incarceration Bureau 
and Community Transition Unit will use an inmate’s risk score to determine if the inmate qualifies for 
community placement.  The LASRA solution will help the Department relieve crowded jail conditions 
and mitigate the need for additional beds.

Implementation of Strategic Plan Goals
The services provided under this Contract support the County’s Strategic Plan, Goal 1, Operational 
Effectiveness/Fiscal Sustainability, and Goal 2, Community Support and Responsiveness, by 
enabling the Department to utilize a tool, which has been previously validated to place inmates into 
appropriate community programs and reduce the jail inmate population.

FISCAL IMPACT/FINANCING

The maximum County obligation under the Contract is $350,000.  The Maximum Contract Sum 
includes an allocation of pool dollars in the amount of $50,000 for optional services for any additional 
and necessary consulting or professional services, including training and knowledge transfer.  This 
initiative will be 100 percent funded by the Inmate Welfare Fund.

FACTS AND PROVISIONS/LEGAL REQUIREMENTS

The Contract with Regents provides for consulting services for the development, implementation, 
and validation of the LASRA tool for the Department.  Under its terms, UCI will retain ownership of all 
statistical data for purposes of publication or educational use in its capacity as an academic 
institution, and the County will retain all County data provided to UCI including any personal 
identifiable information.  It also provides that UCI will grant a license to the County for the LASRA 
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tool including the software source code, which will enable the Department to maintain the tool as 
necessary to meet its needs following implementation.  The Contract will become effective upon the 
Sheriff’s execution of the Contract, and will continue for an initial term of two years, with a six-month 
extension at the Department's option.

As a result of the negotiations and UCI's status as a public entity, the Contract provides that the 
parties would mutually indemnify for liability arising from, or connected with, their respective 
performance of the Contract.  Notwithstanding, UCI will not indemnify the County for claims and 
liabilities arising from the work of its subcontractors.  Any approved subcontractors will be required to 
comply with the confidentiality provisions of the Contract, indemnify the County for claims and 
liabilities arising from their respective work related to the Contract, and provide proof of insurance at 
specified limits, while naming the County as an additional insured.

Additionally, since UCI is an academic institution and not a reseller of goods and services, the 
Contract provides that all work performed under the Contract, including development and 
implementation of the LASRA tool, will be delivered "as is" without any warranties.  UCI policies 
prohibit them from indemnifying the County for intellectual property (IP) infringement claims arising 
out of the County's use of the LASRA tool.  UCI did agree to warrant, to the best of its knowledge, its 
ownership of the LASRA tool and the right to grant the County the license to use the tool.  The 
Department, after consultation with the CEO's Risk Management Branch, believes the benefits to be 
derived from the LASRA tool outweigh the potential risks of these provisions given (I) UCI's success 
with the State's CSRA solution, and (II) the contractual requirement that UCI develop, implement, 
validate, and deliver a LASRA tool that meets County specifications and functionality.

The remainder of the Contract contains all the latest Board-mandated provisions, including Time Off 
for voting, consideration of qualified County employees targeted for layoffs and GAIN/GROW 
participants for employment openings, and compliance with Jury Service Ordinance, Safely 
Surrendered Baby Law, and the Child Support Program.

The CEO's Risk Management Branch has reviewed the Contract and concurs with the provisions 
relating to insurance and indemnification.

The CIO recommends approval of the Contract (CIO analysis attached).

The Contract has been reviewed and approved as to form by County Counsel.

CONTRACTING PROCESS

On June 20, 2014, the Department submitted to the Board an advance notification of intent to enter 
into negotiations for a Contract with UCI.  UCI is uniquely qualified to provide a statistically validated 
tool for the Department’s use.

On October 3, 2014, the Department, in a subsequent letter, notified the Board that the Los Angeles 
County Probation Department (Probation) will also enter into negotiations with UCI to provide a Los 
Angeles Probation Risk Assessment (LAPRA) tool.  Following approval of the Contract by the Board, 
Probation will commence negotiations with Regents and UCI for the LAPRA tool.  Probation will 
subsequently present to the Board a separate contract for the LAPRA tool, similar to the proposed 
Contract for the LASRA tool.
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IMPACT ON CURRENT SERVICES (OR PROJECTS)

Approval of the Contract will allow the Department to reduce the inmate population by efficiently 
placing inmates into appropriate community programs.

CONCLUSION

Upon approval by the Board, please return two adopted copies of this Board letter to the 
Department’s Contracts Unit.  

Should additional information be required, your staff may contact Contracts Manager, Angelo Faiella, 
at (213) 229-3259.

JIM McDONNELL

Sheriff

RICHARD SANCHEZ

Chief Information Officer

Enclosures

Sincerely,

JM:AF:CA:ca
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Attachment 

NUMBER: DATE: 

RICHARD SANCHEZ 
CHIEF INFORMATION OFFICER 

Office of the CIO 

CIO Analysis CA 16-02 1/14/2016 

SUBJECT: 

APPROVE SOLE SOURCE CONTRACT WITH THE REGENTS OF THE 
UNIVERSITY OF CALIFORNIA TO PROVIDE THE LOS ANGELES COUNTY 

SHERIFF'S DEPARTMENT WITH LOS ANGELES SHERIFF RISK ASSESSMENT 
(LASRA) CONSULTING SERVICES 

RECOMMENDATION: 

181 Approve 

CONTRACT TYPE: 

181 New Contract 

D Approve with Modification D Disapprove 

D Sole Source 

D Amendment to Contract#: D Other: Describe co 

CONTRACT COMPONENTS: 

181 Software 

D Telecommunications 

SUMMARY: 

181 Hardware 

D Professional Services 

Department Executive Sponsor: Sheriff Jim McDonnell 

Description: The Los Angeles County Sheriff's Department is requesting authorization from the Board to 
execute a Sole Source Contract (Contract) with the Regents of the University of California on 
behalf of University of California, Irvine (UCI) to provide and implement a Los Angeles Sheriff 
Risk Assessment (LASRA) tool to assist the Department's Population Management Bureau 
efforts in classifying and identifying inmates for community placement. 

Contract Amount: $350,000 Funding Source: Inmate Welfare Fund 

D Legislative or Regulatory Mandate 181 Subvened: 100%- No net County costs 

Strategic and 
Business Analysis 

PROJECT GOALS AND OBJECTIVES: 

Under this Contract the County will receive consulting services for the 
development, implementation, and validation of the LASRA risk assessment tool 
for the Department. UCI's California Static Risk Assessment (CSRA) tool was 
previously developed by UCI's Center for Evidence-Based Corrections for the State 
of California Department of Corrections and Rehabilitation (CDCR) to classify the 
CDCR inmate population. Advanced notification of intent to enter into contract 
negotiations was sent to the Board on June 20, 2014. 

BUSINESS DRIVERS: 

The nature and scope of the problems facing the Sheriff Department's Custody 
Bureau have grown due to new legislative requirements combined with a 
downturn in the economy and have stressed the system to the limit. The legal and 
operational challenges of chronic and acutely overcrowded County jails has raised 
concerns within the County government about the most effective use of its 

1 custody resources and to enhance public safety. Critical to the challenge faced by 
the Department is the need to implement a proven method for evaluating the risks 
of releasing inmates without compromising community safety, while assuring that 
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inmates attend court appearances and comply with appropriate supervision 
requirements during their release. 

The customized automated LASRA Tool will enable the Sheriff Department to 
triage County inmates into Inmate Risk Levels based on their probability of 
recidivism. Inmate Risk Assessment Scoring will be calculated based on regression 
analysis of inmate metrics such as criminal convictions, age at release, gender, etc. 

PROJECT ORGANIZATION: 

The Sheriff's Custody Division is driving this project programmatically. The project 
has a dedicated Sargent and an Information Technology Manager Ill, assigned as 
the project Manager who will be managing the project to ensure deliverables have 
been completed and tested on time and ensure a successful implementation. 

PERFORMANCE METRICS: 

The contract includes fixed price deliverables with optional services. The source 
code will be provided to the County. UCI will support the County in maintaining 
the LASRA Tool in production environment for 60 days following LASRA tool Go
Live, before the LASRA tool can achieve Final Acceptance by County. The Sheriff 
Department IT staff will assume the application support and maintenance roll after 
warranty period. 

STRATEGIC BUSINESS ALIGNMENT: 

The advanced notification of intent to enter into contract negotiations with UCI 
was sent on June 20, 2014. LASRA will provide valuable and timely information to 
assist in making consistent judgments on inmate recidivism adopting decisions 
based on a policy-driven approach, identifying needs in custodial and non
custodial settings. LASRA will assist the Department to determine levels of 
supervision, staffing requirements, and program needs. UCI is the only vendor that 
can provide those services. 

PROJECT APPROACH 

UCI is the sole provider of consulting and application development services for its 
proprietary application. UCI will develop a detailed Project Plan to define how 
LASRA will be implemented, addressing the requirements, resources, and 
estimated timeline to execute the Tasks and Deliverables. UCI will customize, 
develop and deliver the assessment tool. UCI will also provide knowledge transfer, 
training, documentation, and optional services. 

ALTERNATIVES ANALYZED: 

There are no commercially available tools to address the unique requirements and 
concerns of the newly formed Board Office of Diversion Programs. The UCI 
assessment tool was developed by UCI for the CDCR inmate population. LASRA will 
enhance the Department's Jail Information Classification System, enabling the 
Department to identify inmates for community placement, which is based on the 
unique capabilities of UCI's CSRA. 

Technical Analysis [ ANALYSis oF PRoPosED 11 soLUTioN: 

1 The technology being deployed by UCI is consistent with the industry standards 
I and the County CIO initiatives. The application uses Statistical Analysis System 

___ _LI_,_(S_A_S.:._) d~!~ analytics tool. UCI will modify their tool by adapting its model to capture 
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~--~ ~ ---- __,_l_c_o_u_n_t_y-in_m_a-te_d_e_m_o_g-ra_p_h_i_cs-an_d_cr_i_m_i n_a_l_h-is-to-ry-a-nd-e-le-c-tr_o_n-ic-in-t-erf-a-ce-w-ith the 

' United States Department of Justice and the Department's Jail Information 

Management System (JIMS). 

Financial Analysis 

Risk Analysis 

CIO Approval 

BUDGET: 

Contract costs: 

Customization and Development: 

Optional services 

$300,000 

$ 50,000 

I 
1 Sub-total Contract Costs: 

Other County costs: 

One-time costs invested since 2014: 

Hardware 

SAS server license 

Sub-total one-time County costs: 

Ongoing annual license maintained costs 

County staff (existing) 

** Custody Assistant (20%) 

Sr. Information System Analyst (20%) 

Lieutenant Sheriff (10%) 

RISK MITIGATION: 

$ 8,514 

$ 18,845 

$ 27,359 

$ 12,000 

$ 42,000 ** 

$ 12,000 

$ 15,000 

$ 15,000 

The Chief Information Security Officer (CISO) reviewed the Contract and did not 

identify any IT security or privacy related issues. 

PREPARED 

Fred Nazarbegian, Sr. Associate CIO Date 

/~Ju-f~ 
Date 

Please contact the Office of the CIO (213.253.5600 or =c=-:==c=.:.=""-'-' for questions concerning this CIO Analysis. This 

document is also available online at'-'=~""""'-'-'=="'-""~'-'-=='-'-
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CONTRACT 
BETWEEN 

COUNTY OF LOS ANGELES 
AND 

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA, IRVINE 
FOR 

LASRA CONSULTING SERVICES 
 

This Contract, including all Exhibits and Attachments, is made and entered into this _____ day of 
________________, 2016 by and between the County of Los Angeles (hereinafter “County”) on behalf 
of its Sheriff’s Department (hereinafter “Department” or “LASD”) and the Regents of the  University of 
California, a corporation created by Article IX of the California Constitution ("The Regents"), on behalf 
of the University of California, Irvine (hereinafter “Contractor” or “UCI”), located at 5171 California 
Avenue, Suite 150, Irvine California 92697-7600. 

RECITALS 

WHEREAS, County may contract for consulting services (hereinafter “Services” ) to provide an inmate 
risk assessment tool (hereinafter “LASRA Tool” or “Tool”) when certain requirements are met; and 

WHEREAS, Contractor possesses the necessary skills, qualifications, competence, license and expertise 
and, therefore, is qualified to perform such Services; and 

WHEREAS, County does not have the requisite technical staff with the specific skills and expertise 
necessary to perform the Services; and 

WHEREAS, County is authorized by the California Government Code, Section 31000 to contract for 
special services, including the Services described herein.  

NOW THEREFORE, in consideration of the mutual covenants contained herein and for good and 
valuable consideration, the parties agree as follows: 

1. INTERPRETATION 

1.1 APPLICABLE DOCUMENTS 

The body of this document (hereinafter “Base Contract”), including without limitation the 
Recitals hereto along with Exhibits A through V, and all Attachments thereto, attached hereto,  
are all incorporated herein by reference and collectively form and throughout and hereinafter are 
referred to as the “Contract”.  In the event of any conflict or inconsistency in the definition or 
interpretation of any word, responsibility, schedule, or the contents or description of any task, 
deliverable, goods, service or other work, or otherwise between this base Contract and the 
Exhibits and Attachments thereto, or between Exhibits and Attachments, such conflict or 
inconsistency shall be resolved by giving precedence first to this Base Contract and then to the 
Exhibits and Attachments according to the following descending priority. 

EXHIBIT A Statement of Work  

EXHIBIT B          Pricing Schedule  
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EXHIBIT C Project Schedule  

EXHIBIT D Information Security and Privacy Requirements 

EXHIBIT E Contractor’s EEO Certification 

EXHIBIT F County’s Administration 

EXHIBIT G Contractor’s Administration  

EXHIBIT H RAND Corporation Subcontract 

EXHIBIT I Jury Service Ordinance  

EXHIBIT J Contractor Employee Jury Service Program Certification Form and Application 
for Exception 

EXHIBIT K Safely Surrendered Baby Law  

EXHIBIT L Defaulted Property Tax Reduction Program Ordinance  

EXHIBIT M Certification of Compliance with county’s Defaulted Property Tax Reduction 
Program Ordinance 

EXHIBIT N Attestations of Willingness to Consider Gain/Grow Participants 

EXHIBIT O Certification of No Conflict of Interest 

EXHIBIT P Familiarity with the County Lobbyist Ordinance Certification 

EXHIBIT Q IRS Notice 1015 

EXHIBIT R Invoice Discrepancy Report 

EXHIBIT S Contract Discrepancy Report 

EXHIBIT T Final Acceptance Certificate 

EXHIBIT U Task/Deliverable Approval Certificate 

EXHIBIT V Application for Access to Custody Facilities 

1.2 ENTIRE CONTRACT 

This Contract, including all Exhibits and Attachments thereto, constitutes the complete and 
exclusive statement of understanding between the parties and supersedes all previous contracts, 
written and oral, and all communications between the parties relating to the subject matter of the 
Contract.  No change to this Contract shall be valid unless prepared pursuant to Paragraph 8 
(Change Notices and Amendments) and signed by both parties. 

2. DEFINITIONS 

The headings herein contained are for convenience and reference only and are not intended to 
define the scope of any provision thereof. The following words as used herein shall be construed 
to have the following meanings, unless otherwise apparent from the context in which they are 
used.  

2.1 BASE CONTRACT 

As used herein, the term “Base Contract” shall have the meaning specified in the Recitals above. 
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2.2 BUSINESS DAY 

As used herein, the term “Business Day” shall mean Monday through Friday, excluding County 
observed holidays. 

2.3 BOARD OF SUPERVISORS; BOARD 

As used herein, the terms “Board of Supervisors” and “Board” shall mean County’s Board of 
Supervisors. 

2.4 CONFIDENTIAL INFORMATION 

As used herein, the term “Confidential Information” shall have the meaning specified in 
Paragraph 63.1 (Confidentiality). 

2.5 CONTRACT 

As used herein, the term “Contract” shall mean the agreement executed between County and 
Contractor consisting of the terms and conditions for the provision of the tasks, subtask, 
deliverables, goods, services and other work set forth herein, including Exhibit A (Statement of 
Work), as further defined in Paragraph 1.1 (Applicable Documents). 

2.6 CONTRACT SUM 

As used herein, the term “Contract Sum” shall have the meaning specified in Paragraph 5.1 under 
Paragraph 5 (Contract Sum). 

2.7 CONTRACTOR; UCI 

As used herein, the terms “Contractor” and “UCI” shall mean and refer to the University of 
California, Irvine that has entered into a Contract with County to perform the Services hereunder. 

2.8 CONTRACTOR’S ADMINISTRATION 

As used herein, the term “Contractor’s Administration” shall have the meaning specified in 
Paragraph 7.1 (Contractor’s Administration). 

2.9 CONTRACTOR’S PROJECT MANAGER 

As used herein, the term “Contractor’s Project Manager” shall have the meaning specified in 
Paragraph 7.2 (Contractor’s Project Manager). 

2.10 COUNTY 

As used herein, the term “County” shall mean the County of Los Angeles, California. 

2.11 COUNTY MATERIALS 

As used herein, the term “County Materials” shall have the meaning specified in Paragraph 67.1 
(County Materials) 

2.12 COUNTY’S ADMINISTRATION 

As used herein, the term “County’s Administration” shall have the meaning specified in 
Paragraph 6.1 (County’s Administration) 

2.13 COUNTY’S PROJECT DIRECTOR 

As used herein, the term “County’s Project Director” shall have the meaning specified in 
Paragraph 6.2 (County’s Project Director). 
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2.14 COUNTY’S PROJECT MANAGER 

As used herein, the term “County’s Project Manager” shall have the meaning specified in 
Paragraph 6.3 (County’s Project Manager). 

2.15 CUT-POINT 

As used herein, the term “Cut-Point” shall mean the delineation between two adjacent risk 
groups, as further described in Section 1.4 (Goals and Objectives) of Exhibit A (Statement of 
Work). 

2.16 DAY(S) 

As used herein, the term “day(s)”, whether singular or plural, shall mean calendar day(s), unless 
otherwise specified. 

2.17 DEFICIENCY; DEFICIENCIES 

As used herein, the terms “Deficiency(ies)” and “deficiency(ies)”, whether singular or plural, 
shall mean and include, as applicable, any malfunction, error or defect in the design, 
development, implementation, materials, workmanship and/or Services provided by Contractor 
under this Contract; any failure to meet or comply with, or deviation from, the requirements of 
this Contract, including the Statement of Work and/or any Work Order hereunder, mutually 
agreed upon standards, any Work Order or any other Services or work provided by Contractor 
hereunder. 

2.18 DELIVERABLES(S) 

As used herein, the terms “Deliverable(s)” and “deliverable(s)”, whether singular or plural, shall 
mean the Services to be performed by Contractor under this Contract, including those set forth in 
Exhibit A (Statement of Work) and any applicable Work Order. 

2.19 DEPARTMENT; LASD 

As used herein, the terms “Department” and “LASD” shall mean County’s Sheriff’s Department, 
as further defined in the Recitals above. 

2.20 DOJ 

As used herein, the term “DOJ” shall mean and refer to the California Department of Justice, as 
further described in Section 1.3 (Scope) of Exhibit A (Statement of Work). 

2.21 DRCR 

As used herein, the term “DRCR” shall have the meaning specified in Subtask 2.2 (Provide Data 
Requirements Confirmation Report) of Exhibit A (Statement of Work). 

2.22 EFFECTIVE DATE 

As used herein, the term “Effective Date” shall mean the date of execution of this Contract by 
County and Contractor. 

2.23 FINAL ACCEPTANCE 

As used herein, the term “Final Acceptance” shall mean County’s written approval in accordance 
with the terms of this Contract of Deliverable 10.0 (LASRA Tool Final Acceptance) of Exhibit A 
(Statement of Work) or any applicable Work Order. 
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2.24 FINAL ACCEPTANCE CERTIFICATE 

As used herein, the term “Final Acceptance Certificate” shall mean the certificate issued by 
County to Contractor indicating County’s Final Acceptance of the LASRA Tool. 

2.25 FISCAL YEAR 

As used herein, the term “Fiscal Year” shall mean the twelve (12) month period beginning July 
1st and ending the following June 30th. 

2.26 FIXED HOURLY RATE 

As used herein, the term “Fixed Hourly Rate” shall be the not-to-exceed blended hourly rate 
specified in Exhibit B (Pricing Schedule) based on which Contractor shall, upon County’s 
request, provide any Optional Services under this Contract. 

2.27 FIXED PRICE AMOUNT 

As used herein, the term “Fixed Price Amount” shall be the not-to-exceed amount specified in 
Exhibit B (Pricing Schedule) for the provision by Contractor to County of Required Services 
under the Contract in accordance with Exhibit A (Statement of Work) pursuant to Tasks 1.0 
through 10.0. 

2.28 GO-LIVE 

As used herein, the term “Go-Live” shall mean and refer to the live operation of the Tool in the 
production environment, as further specified in Task 7.0 (Achieve LASRA Tool Go-Live) of 
Exhibit A (Statement of Work). 

2.29 ITL 

As used herein, the term “ITL” shall have the meaning specified in Subtask 1.1 (Develop Project 
Plan and Project Control Document) of Exhibit A (Statement of Work). 

2.30 LASRA 

As used herein, the term “LASRA” shall mean and refer to the Los Angeles County Sheriff Risk 
Assessment. 

2.31 LASRA CONSULTING SERVICES 

As used herein, the term “LASRA Consulting Services” shall have the same meaning as 
“Services”. 

2.32 LWP 

As used herein, the term “LWP shall have the meaning specified in Task 4.0 (LASRA Tool 
Working Paper (LWP)) of Exhibit A (Statement of Work). 

2.33 MAXIMUM FIXED PRICE 

As used herein, the term “Maximum Fixed Price” shall mean a not-to-exceed amount to be paid 
by County to Contractor for Optional Services provided by Contractor pursuant to an agreed 
upon Work Order. 

2.34 OPTIONAL SERVICES 

As used herein, the term “Optional Services” shall mean and refer to any consulting or 
professional services, including training and knowledge transfer, that may be provided by 
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Contractor to County upon County’s request and approval in accordance with the terms of this 
Contract pursuant to an agreed upon Work Order. 

2.35 POOL DOLLARS 

As used herein, the term “Pool Dollars” shall mean the amount allocated under this Contract for 
the Provision by Contractor for Optional Work, including Application Modifications, 
Professional Services and Additional Products, approved by County in accordance with the term 
of this Contract. 

2.36 PRICING SCHEDULE 

As used herein, the term “Pricing Schedule” shall mean the pricing terms relating to this Contract 
as specified in Exhibit B (Pricing Schedule). 

2.37 PROJECT 

As used herein, the term “Project” shall mean and refer to any and all services relating to the 
LASRA Tool provided by Contractor during the term of, and pursuant to, this Contract, as 
described herein including Exhibit A (Statement of Work). 

2.38 PROJECT CONTROL DOCUMENT; PCD 

As used herein, the terms “Project Control Document” and “PCD” shall have the meaning 
specified in Deliverable 1.0 (Project Planning and Management) of Exhibit A (Statement of 
Work). 

2.39 PROJECT PLAN 

As used herein, the term “Project Plan” shall mean a plan for the Project provided by Contractor 
in accordance with Subtask 1.1 (Develop Project Plan and Project Control Document) of Exhibit 
A (Statement of Work) or for any other Services provided by Contractor to County under this 
Contract, including pursuant to an agreed upon Work Order. 

2.40 PROJECT SCHEDULE 

As used herein, the term “Project Schedule” shall mean and refer to the Project timeline set forth 
in Exhibit C (Project Schedule). 

2.41 REQUIRED SERVICES 

As used herein, the term “Required Services” shall mean the services relating to the LASRA 
Tool that are required to be provided by Contractor during the term of, and pursuant to, this 
Contract, including software development, implementation, configuration and testing, as further 
described in Exhibit A (Statement of Work). 

2.42 SERVICES 

As used herein, the term “Services” shall mean and refer to all work and services provided by 
Contractor under the Contract, including Required Services and Optional Services. 

2.43 SHERIFF 

As used herein, the term “Sheriff” shall mean the elected official who is the Sheriff of the County 
of Los Angeles. 
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2.44 SOURCE CODE 

As used herein, the term “Source Code” shall mean the source code for the LASRA Tool and any 
other software, developed for and licensed by Contractor to County under this Contract, together 
with all documentation, specifications and other proprietary information related to such source 
code. 

2.45 STATE 

As used herein, the term “State” shall mean the State of California, USA. 

2.46 STATEMENT OF WORK; SOW 

As used herein, the terms “Statement of Work” and “SOW” shall mean and refer to the tasks, 
subtasks, deliverables, goods, services and other work set forth in Exhibit A (Statement of 
Work), including any Attachments or Schedules thereto, or otherwise provided by Contractor to 
County under the terms of the Contract. 

2.47 SRA 

As used herein, the term “SRA” shall have the meaning specified in Section 1.3 (Scope) of 
Exhibit A (Statement of Work). 

2.48 STATIC VARIABLES 

As used herein, the term “Static Variable(s)”, whether singular or plural, shall have the meaning 
specified in Section 1.4 (Goals and Objectives) of Exhibit A (Statement of Work). 

2.49 TASK(S) 

As used herein, the terms “Task(s)” and “task(s)”, whether singular or plural, shall mean any of 
the areas of Services to be performed by Contractor under this Contract, including those set forth 
in Exhibit A (Statement of Work) and any applicable Work Order. 

2.50 THE REGENTS 

As used herein, the term “The Regents” shall mean have the meaning specified in the Recitals. 

2.51 THIRD PARTY SOFTWARE 

As used herein, the term “Third Party Software” shall mean and refer to any software owned by 
third parties that may be provided by Contractor to County as part of the LASRA Tool or any 
other software licensed hereunder. 

2.52 TOOL; LASRA TOOL 

As used herein, the terms “Tool” and “LASRA” Tool shall mean and refer to a scientifically 
validated tool for predicting the probabilities of inmate recidivism based on criminal history, that 
is developed, configured, implemented and otherwise provided by Contractor to County under 
this Contract. 

2.53 WARRANTY PERIOD 

As used herein, the term “Warranty Period” shall have the meaning specified in Paragraph 64.1 
(Warranty Period). 

2.54 WEIGHING FACTORS 

As used herein, the term “Weighing Factor(s)”, whether singular or plural, shall have the 
meaning specified in Section 1.4 (Goals and Objectives) of Exhibit A (Statement of Work). 
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2.55 WORK ORDER 

As used herein, the term “Work Order” shall mean the agreed upon terms of any component of 
agreed upon Optional Services that may be provided by Contractor to County pursuant to this 
Contract. 

3. WORK 

3.1 Pursuant to the provisions of this Contract, upon County’s notice to proceed, Contractor shall 
fully perform, complete and deliver on time and in accordance with the terms of the Contract, all 
tasks, subtasks, deliverables, goods, services and other work as set forth herein, including Exhibit 
A (Statement of Work), any applicable Work Order and any other Services authorized by 
County's Project Director or designee to be performed by Contractor. 

3.2 If Contractor provides any tasks, subtasks, deliverables, goods, services or other work, other than 
as specified in this Contract, the same shall be deemed to be a gratuitous effort on the part of 
Contractor, and Contractor shall have no claim whatsoever against County. 

3.3 Upon completion by Contractor and approval by County of the Required Services set forth in 
Exhibit A (Statement of Work), County will, if necessary, update the Deliverable dates in Exhibit 
C (Project Schedule) accordingly. 

4. TERM OF CONTRACT 

4.1 The term of this Contract shall commence upon the Effective Date and shall continue for two (2) 
years thereafter, unless sooner terminated, in whole or in part, as provided in this Contract. 

4.2 At the end of the Initial Term, County may, at its sole option, extend the term of this Contract for 
up to one (1) additional six-month period (hereinafter "Extended Term") in any one-month 
increment for a maximum total Contract term not to exceed two (2) years and six (6) months.  
Each such extension option may be exercised at the sole discretion of the Sheriff, as authorized 
by the County's Board of Supervisors in accordance with Paragraph 8 (Change Orders and 
Amendments) of this Contract. 

4.3 As used throughout this Contract, the word "term" when referring to the term of the Contract 
shall include the Initial Term and the Extended Term, to the extent County exercises any of its 
extension options pursuant to this Subparagraph 4.2. 

4.4 Contractor shall notify County when this Contract is within six (6) months from the expiration of 
the term as provided for hereinabove.  Upon occurrence of this event, Contractor shall send 
written notification to County’s Project Director, with a copy to County’s Project Manager, at the 
address set forth in Exhibit F (County’s Administration). 

4.5 County maintains databases that track/monitor Contractor’s performance history.  Information 
entered into such databases may be used for a variety of purposes, including determining whether 
County will exercise a Contract term extension option, if any. 

5. CONTRACT SUM 

5.1 The Contract Sum under this Contract shall be the maximum total monetary amount payable by 
County to Contractor for supplying all tasks, subtasks, deliverables, goods, services and other 
Services provided by Contractor during the term of the Contract and shall not exceed Three 
Hundred Fifty Thousand Dollars ($350,000.00), as further detailed in Exhibit B (Pricing 
Schedule).  The Contract Sum under this Contract shall provide for authorized payments for any 
and all Required Services provided by Contractor under the Contract as well as Pool Dollars 
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allocated for the term of the Contract for any Optional Services.  There is no guarantee that the 
entire Contract Sum amount shall be paid to Contractor under the Contract. 

5.2 Contractor shall not be entitled to payment or reimbursement for any tasks or services performed, 
nor for any incidental or administrative expenses whatsoever incurred in or incidental to 
performance hereunder, except as specified herein.  Assumption or takeover of any of 
Contractor’s duties, responsibilities, or obligations, or performance of same by any entity other 
than Contractor, whether through assignment, subcontract, delegation, merger, buyout, or any 
other mechanism, with or without consideration for any reason whatsoever, shall occur only with 
County’s express prior written consent witnessed by a written Amendment to the Contract, which 
is formally approved and executed by the parties. 

5.3 Contractor shall maintain a system of record keeping that will allow Contractor to determine 
when it has incurred seventy-five percent (75%) of the Contract Sum, including the Pool Dollars 
expenditures, authorized for this Contract.  Upon occurrence of this event, Contractor shall send 
written notification to County’s Project Director, with a copy to County’s Project Manager, at the 
address set forth in Exhibit F (County’s Administration). 

5.4 NO PAYMENT FOR SERVICES PROVIDED FOLLOWING EXPIRATION/TERMINATION OF 

CONTRACT 

Contractor shall have no claim against County for payment of any money or reimbursement, of 
any kind whatsoever, for any service provided by Contractor after the expiration or other 
termination of this Contract.  Should Contractor receive any such payment, it shall immediately 
notify County and shall immediately repay all such funds to County.  Payment by County for 
services rendered after expiration/termination of this Contract shall not constitute a waiver of 
County’s right to recover such payment from Contractor.  This provision shall survive the 
expiration or other termination of this Contract. 

5.5 INVOICES AND PAYMENTS 

5.5.1 Contractor shall invoice County only for providing the tasks, subtasks, deliverables, goods, 
services and other work specified in Exhibit A (Statement of Work) and elsewhere hereunder, 
including any applicable Work Order. Contractor shall prepare invoices, which shall include the 
charges owed to Contractor by County under the terms of this Contract. Contractor’s payments 
shall be as provided in Exhibit B (Pricing Schedule).  Unless otherwise agreed to in a Work 
Order, Contractor shall be paid in arrears only for the tasks, subtasks, deliverables, goods, 
services and other work approved and accepted in writing by County.  If County does not 
approve and accept any work in writing, no payment shall be due to Contractor for that work. 

5.5.2 Contractor’s invoices shall be priced in accordance with Exhibit B (Pricing Schedule) and shall 
contain the information set forth in Exhibit A (Statement of Work) or any applicable Work Order 
describing the tasks, subtasks, deliverables, goods, services, and/or other work for which 
payment is claimed.  Contractor’s fees for the Services provided hereunder shall not increase the 
amounts specified in Exhibit B (Pricing Schedule) during the term of the Contract. 

5.5.3 Contractor shall submit all invoices to County’s Project Director, with a copy to the 
Department’s Fiscal Administration, Accounts Payable, within Sixty(60) calendar days following 
County’s approval and acceptance of the Services invoiced at the addresses set forth in Exhibit F 
(County’s Administration).  The invoices shall be in a form approved by County’s Project 
Director and shall meet the following requirements: 

(a) Invoices must contain the Contract Number. 
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(b) Invoices must contain the Contractor’s Name, address and phone number. 

(c) Invoices must include the number(s) and description of the Deliverable(s) and/or Work 
Order being invoiced with a copy of Exhibit U (Task/Deliverable Approval Certificate). 

(d) Invoices must provide a detailed description of services, including all applicable 
supporting documentation 

(e) Invoices must be submitted to County’s Project Director, with a copy to the Department’s 
Fiscal Administration, Accounts Payable. 

(f) Upon approval by County’s Project Director or his/her designee, payments will be 
processed by County in a timely manner. 

5.5.4 Payments for the Services provided under this Contract will be processed monthly in arrears 
within thirty (30) days following receipt by all necessary County personnel identified above, 
provided that Contractor is not in default under any provision of the Contract and has submitted a 
complete and accurate statement of payment due, along with applicable supporting 
documentation. 

Payment may be subject to deduction for failure to meet performance standards as defined in the 
Contract, the Statement of Work and/or any applicable Work Order. 

5.5.5 County may delay the last payment due until one (1) month after the termination of the Contract. 
Contractor shall be liable for payment on thirty (30) days written notice of any offset authorized 
by the Contract not deducted from any payment made by County to Contractor. 

5.6 COUNTY APPROVAL OF INVOICES 

All invoices submitted by Contractor for payment must have the written approval of County’s 
Project Manager prior to any payment thereof.  In no event shall County be liable or responsible 
for any payment prior to such written approval. Approval for payment will not be unreasonably 
withheld. 

6. ADMINISTRATION OF CONTRACT – COUNTY 

6.1 COUNTY’S ADMINISTRATION 

A listing of all County personnel responsible for the administration of this Contract on behalf of 
County (hereinafter “County’s Administration”), as referenced in this Paragraph 6 below, is set 
forth in Exhibit F (County’s Administration).  No member of County’s Administration is 
authorized to make any changes in any of the terms and conditions of this Contract unless 
specifically authorized under Paragraph 8 (Change Notices and Amendments).  Unless otherwise 
specified, reference to each of the persons identified in Exhibit F (County’s Administration) shall 
also include his/her designee.  County shall notify Contractor in writing of any change in the 
names or addresses shown. 

6.2 COUNTY’S PROJECT DIRECTOR 

County’s Project Director will be responsible for ensuring that the objectives of this Contract are 
met.  County’s Project Director will have the right at all times to inspect any and all tasks, 
subtasks, deliverables, goods and other Services provided by or on behalf of Contractor.  All 
work performed under this Contract shall be subject to the approval by County’s Project Director 
or designee. 
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6.3 COUNTY’S PROJECT MANAGER 

County’s Project Manager will be responsible for ensuring that the technical, business and 
operation standards and requirements of this Contract are met and overseeing the day-to-day 
administration of this Contract.  County’s Project Manager shall have full authority to supervise 
Contractor’s performance in the daily operation of this Contract and shall also provide direction 
to Contractor in areas relating to policy, procedures and other matters within the purview of this 
Contract.  County’s Project Manager will on a regular basis interface with Contractor’s Project 
Manager.  County’s Project Manager will report to County’s Project Director regarding 
Contractor’s performance with respect to the technical, business and operational standards and 
requirements of this Contract. 

6.4 APPROVAL OF WORK 

All Services provided by Contractor under this Contract must have the written approval of 
County’s Projector or designee.  In no event shall County be liable or responsible for any 
payment prior to such written approval. 

Notwithstanding the foregoing, the timelines of County’s approval of Contractor’s Services and 
Contractor’s timeline for curing any Deficiencies in Contractor’s Services described throughout 
this Contract, shall not revise the dates for completion of Services in the Project Plan. 

Contractor's Services hereunder shall achieve Final Acceptance by County if and when County's 
Project Director or designee has approved, in writing, Deliverable 10.0 (LASRA Tool Final 
Acceptance) of Exhibit A (Statement of Work) or any Work Order, as applicable. 

7. ADMINISTRATION OF CONTRACT – CONTRACTOR 

7.1 CONTRACTOR’S ADMINISTRATION 

A listing of all Contractor personnel responsible for the administration of this Contract on behalf 
of Contractor (hereinafter “Contractor’s Administration”), as referenced in this Paragraph 6.4 
below, is set forth in Exhibit G (Contractor’s Administration).  No member of Contractor's 
Administration is authorized to make any changes in any of the terms and conditions of this 
Contract unless specifically authorized under Paragraph 8 (Change Notices and Amendments).  
Contractor shall notify County in writing of any change in the names or addresses shown.  All 
staff employed by and/or on behalf of Contractor to provide Services under the Contract shall be 
adults who are fully fluent in both spoken and written English. 

7.2 CONTRACTOR’S PROJECT MANAGER 

Contractor’s Project Manager shall be a full-time employee of Contractor who shall be 
responsible for Contractor’s performance of all Services under the Contract and ensuring 
Contractor’s compliance with this Contract.  Contractor’s Project Manager shall interface with 
County’s Project Manager and County’s Project Director on a regular basis and shall be available 
during business hours acceptable to County for telephone contact and/or meetings as required by 
County and shall report to County in the manner set forth in this Contract, including Exhibit A 
(Statement of Work). 

7.3 APPROVAL OF CONTRACTOR’S STAFF 

Contractor shall provide qualified personnel to provide Services and other work under the 
Contract.  County has the absolute right to approve or disapprove proposed changes in 
Contractor’s Project Manager. 
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7.4 BACKGROUND AND SECURITY INVESTIGATIONS 

7.4.1 Each of Contractor’s staff performing services under this Contract who is in a designated 
sensitive position, as determined by County in its sole discretion, shall undergo and pass a 
background investigation to the satisfaction of County as a condition of beginning and 
continuing to perform Services under this Contract.  Such background investigation must be 
obtained through fingerprints submitted to the California Department of Justice (DOJ) to include 
State, local and federal-level review, which may include, but shall not be limited to, criminal 
conviction information.  The fees associated with the background investigation shall be at the 
expense of Contractor, regardless if the member of Contractor’s staff passes or fails the 
background investigation. 

7.4.2 County may request that Contractor’s staff be immediately removed from working on the County 
Contract at any time during the term of this Contract.  County will not provide to Contractor nor 
to Contractor’s staff any information obtained through County conducted background clearance. 

7.4.3 County may immediately, at its sole discretion, deny or terminate facility access to any of 
Contractor’s staff that does not pass such investigation(s) to the satisfaction of County whose 
background or conduct is incompatible with County facility access. 

7.4.4 Disqualification, if any, of Contractor’s staff pursuant to this Paragraph 7.4 shall not relieve 
Contractor of its obligation to complete all Services and other work in accordance with the terms 
and conditions of this Contract. 

7.5 CONTRACTOR’S STAFF IDENTIFICATION  

Contractor shall, at its sole expense, furnish and require every on-duty employee providing any 
Services under this Contract at a County facility to wear a visible photo identification badge 
identifying employee by name, physical description and company.  Such badge shall display on 
employee’s person at all times he/she is on County designated property. 

8. CHANGE NOTICES AND AMENDMENTS 

8.1 No representative of either County or Contractor, including those named in this Contract, is 
authorized to make any changes in any of the terms, obligations or conditions of this Contract, 
except through the procedures set forth in this Paragraph 8.  County reserves the right to change 
any portion of the work required under this Contract or to amend such other terms and 
conditions, if it becomes necessary.  Any such revisions shall be accomplished only as provided 
in this Paragraph 8. 

8.2 For any change which does not materially affect the scope of work, period of performance, price, 
or any other term or condition included under this Contract, a Change Notice shall be prepared 
and executed in writing by County’s Project Director or designee and Contractor’s Project 
Manager.  Consistent with the foregoing, County’s Project Director or designee is specifically 
authorized to execute Change Notices to update Exhibit C (Project Schedule) following 
completion of Required Services by Contractor. 

8.3 The County’s Board of Supervisors, Chief Executive Officer or designee may require the 
addition and/or change of certain terms and conditions in the Contract during the term of this 
Contract.  County reserves the right to add and/or change such provisions as required by 
County’s Board of Supervisors or Chief Executive Officer.  To implement such changes, an 
Amendment to the Contract shall be prepared and executed by Contractor's authorized 
representative(s) and the Sheriff. 
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8.4 Except as otherwise provided in this Contract, for any change which materially affects the scope 
of work, period of performance, price, or any term or condition included in this Contract, a 
negotiated Amendment to this Contract shall be executed in writing by County’s Board of 
Supervisors and Contractor’s authorized representative(s). 

8.5 Notwithstanding Paragraph 8.4 above, for (1) any extended term option pursuant to Paragraph 
4.2 above, or (2) modifications pursuant to Paragraph 9 (Assignment and Delegation) of this 
Base Contract, an Amendment to this Base Contract shall be prepared and executed in writing by 
Contractor and Sheriff. 

9. ASSIGNMENT AND DELEGATION  

9.1 Contractor shall not assign its rights or delegate its duties under this Contract, or both, whether in 
whole or in part, without the prior written consent of County, in its discretion, and any attempted 
assignment or delegation without such consent shall be null and void.  For purposes of this 
Paragraph 9.1, County consent shall require a written Amendment to the Contract, which is 
formally approved and executed by the parties.  Any payments by County to any approved 
delegate or assignee on any claim under this Contract shall be deductible, at County’s sole 
discretion, against the claims, which Contractor may have against County. 

9.2 Shareholders, partners, members, or other equity holders of Contractor may transfer, sell, 
exchange, assign, or divest themselves of any interest they may have therein.  However, in the 
event any such sale, transfer, exchange, assignment, or divestment is effected in such a way as to 
give majority control of Contractor to any person(s), corporation, partnership, or legal entity 
other than the majority controlling interest therein at the time of execution of the Contract, such 
disposition is an assignment requiring the prior written consent of County in the form of an 
Amendment in accordance with applicable provisions of this Contract, including the need for an 
Amendment. 

9.3 Any assumption, assignment, delegation, or takeover of any of Contractor’s duties, 
responsibilities, obligations, or performance of same by any entity other than Contractor, whether 
through assignment, subcontract, delegation, merger, buyout, or any other mechanism, with or 
without consideration for any reason whatsoever without County’s express prior written 
approval, shall be a material breach of the Contract which may result in the termination of this 
Contract.  In the event of such termination, County shall be entitled to pursue the same remedies 
against Contractor as it could pursue in the event of default by Contractor. 

9.4 For any change affecting Contractor’s Administration or Contractor’s Project Manager, 
Contractor shall submit to County Project Director, with a copy to County’s Project Manager, 
written notification and request to effect the requested change.  County’s Project Director or 
designee may accept or reject such notification and request. 

10. ASSIGNMENT BY COUNTY 

This Contract may be assigned in whole or in part by County, without the further consent of 
Contractor, to a party which is not a competitor of Contractor and which agrees in writing to 
perform County’s obligations under this Contract. 

11. AUTHORIZATION WARRANTY 

Contractor represents and warrants that the person executing this Contract for Contractor is an 
authorized agent who has actual authority to bind Contractor to each and every term, condition 
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and obligation of this Contract and that all requirements of Contractor have been fulfilled to 
provide such actual authority. 

12. BUDGET REDUCTIONS 

In the event that County’s Board of Supervisors adopts, in any Fiscal Year, a County Budget 
which provides for reductions in the salaries and benefits paid to the majority of County 
employees and imposes similar reductions with respect to County contracts, County reserves the 
right to reduce its payment obligation under this Contract correspondingly for that Fiscal Year 
and any subsequent Fiscal Year during the term of this Contract (including any extensions), and 
the Services and other work to be provided by Contractor under this Contract shall also be 
reduced correspondingly.  County’s notice to Contractor regarding said reduction in payment 
obligation shall be provided within thirty (30) calendar days of the Board’s approval of such 
actions.  Except as set forth in the preceding sentence, Contractor shall continue to provide all of 
the Services and other work set forth in this Contract. 

13. COMPLIANCE WITH APPLICABLE LAW 

13.1 In the performance of this Contract, Contractor shall comply with all applicable Federal, State 
and local laws, rules, regulations, ordinances, directives, guidelines, policies and procedures, and 
all provisions required thereby to be included in this Contract are hereby incorporated herein by 
reference. 

13.2 Any legal defense pursuant to Contractor’s indemnification obligations under this Paragraph 13 
shall be conducted by Contractor and performed by counsel selected by Contractor and approved 
by County.  Contractor shall not have the right to enter into any settlement, agree to any 
injunction or other equitable relief, or make any admission, in each case, on behalf of County 
without County’s prior written approval. 

14. COMPLIANCE WITH CIVIL RIGHTS LAWS 

Contractor hereby assures that it will comply with Subchapter VI of the Civil Rights Act of 1964, 
42 USC Sections 2000 (e) (1) through 2000 (e) (17), to the end that no person shall, on the 
grounds of race, creed, color, sex, religion, ancestry, age, condition of physical handicap, marital 
status, political affiliation, or national origin, be excluded from participation in, be denied the 
benefits of, or be otherwise subjected to discrimination under this Contract or under any project, 
program, or activity supported by this Contract. Contractor shall comply with Exhibit E 
(Contractor’s EEO Certification). 

15. COMPLIANCE WITH COUNTY’S JURY SERVICE PROGRAM 

15.1 JURY SERVICE PROGRAM 

This Contract is subject to the provisions of the County’s ordinance entitled Contractor 
Employee Jury Service (“Jury Service Program”) as codified in Sections 2.203.010 through 
2.203.090 of the Los Angeles County Code, a copy of which is attached hereto as Exhibit I (Jury 
Service Ordinance) and incorporated herein by reference. 

15.2 WRITTEN EMPLOYEE JURY SERVICE POLICY 

15.2.1 Unless Contractor has demonstrated to County’s satisfaction either that Contractor is not a 
“Contractor” as defined under the Jury Service Program (Section 2.203.020 of the County Code) 
or that Contractor qualifies for an exception to the Jury Service Program (Section 2.203.070 of 
the County Code), Contractor shall have and adhere to a written policy that provides that its 
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Employees shall receive from Contractor, on an annual basis, no less than five (5) days of regular 
pay for actual jury service.  The policy may provide that Employees deposit any fees received for 
such jury service with Contractor or that Contractor deduct from the Employee’s regular pay the 
fees received for jury service. 

15.2.2 For purposes of this Paragraph 15, “Contractor” means a person, partnership, corporation or 
other entity which has a contract with County or a subcontract with a County Contractor and has 
received or will receive an aggregate sum of $50,000 or more in any 12-month period under one 
or more County contracts or subcontracts.  “Employee” means any California resident who is a 
full-time employee of Contractor.  “Full-time” means 40 hours or more worked per week, or a 
lesser number of hours if:  (1) the lesser number is a recognized industry standard as determined 
by the County, or (2) Contractor has a long-standing practice that defines the lesser number of 
hours as full-time.  Full-time employees providing short-term, temporary services of 90 days or 
less within a 12-month period are not considered full-time for purposes of the Jury Service 
Program.  If Contractor uses any subcontractor to perform services for County under the 
Contract, the subcontractor shall also be subject to the provisions of this Paragraph 15.  The 
provisions of this Paragraph 15 shall be inserted into any such subcontract agreement, and a copy 
of the Jury Service Program shall be attached to the agreement. 

15.2.3 If Contractor is not required to comply with the Jury Service Program when the Contract 
commences, Contractor shall have a continuing obligation to review the applicability of its 
“exception status” from the Jury Service Program, and Contractor shall immediately notify 
County if Contractor at any time either comes within the Jury Service Program’s definition of 
“Contractor” or if Contractor no longer qualifies for an exception to the Jury Service Program.  
In either event, Contractor shall immediately implement a written policy consistent with the Jury 
Service Program.  County may also require, at any time during the Contract and at its sole 
discretion, that Contractor demonstrate to County’s satisfaction that Contractor either continues 
to remain outside of the Jury Service Program’s definition of “Contractor” and/or that Contractor 
continues to qualify for an exception to the Program. 

15.2.4 Contractor’s violation of this Paragraph 15 of the Contract may constitute a material breach of 
the Contract.  In the event of such material breach, County may, in its sole discretion, terminate 
the Contract and/or bar Contractor from the award of future County contracts for a period of time 
consistent with the seriousness of the breach. 

16. CONFLICT OF INTEREST 

16.1 No County employee whose position with County enables such employee to influence the award 
of this Contract or any competing Contract, and no spouse or economic dependent of such 
employee, shall be employed in any capacity by Contractor or have any other direct or indirect 
financial interest in this Contract.  No officer or employee of Contractor who may financially 
benefit from the performance of work hereunder shall in any way participate in County’s 
approval, or ongoing evaluation, of such work, or in any way attempt to unlawfully influence 
County’s approval or ongoing evaluation of such work. 

16.2 Contractor shall comply with all conflict of interest laws, ordinances, and regulations now in 
effect during the term of this Contract.  Contractor represents that to the best of its knowledge it 
is not now aware of any facts that create a conflict of interest.  If Contractor hereafter becomes 
aware of any facts that might reasonably be expected to create a conflict of interest, it shall 
immediately make full written disclosure of such facts to County.  Full written disclosure shall 
include, but is not limited to, identification of all persons implicated and a complete description 
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of all relevant circumstances.  Failure to comply with the provisions of this Paragraph 16 shall be 
a material breach of this Contract. 

17. CONSIDERATION OF HIRING COUNTY EMPLOYEES TARGETED FOR 
LAYOFF/OR RE-EMPLOYMENT LIST 

Should Contractor require additional or replacement personnel after the Effective Date to 
perform the services set forth herein, Contractor shall give first consideration for such 
employment openings to qualified, permanent County employees who are targeted for layoff or 
qualified, former County employees who are on a re-employment list during the term of this 
Contract.  

18. CONSIDERATION OF HIRING GAIN/GROW PARTICIPANTS 

18.1 Should Contractor require additional or replacement personnel after the Effective Date, 
Contractor shall give consideration for any such employment openings to participants in 
County‘s Department of Public Social Services Greater Avenues for Independence (GAIN) 
Program or General Relief Opportunity for Work (GROW) Program who meet Contractor’s 
minimum qualifications for the open position.  For this purpose, consideration shall mean that 
Contractor will interview qualified candidates.  County will refer GAIN/GROW participants by 
job category to Contractor.  Contractor shall report all job openings wit job requirements to:  
GAINGROW@dpss.lacounty.gov to obtain a list of qualified GAIN/GROW job candidates. 

18.2 In the event that both the laid-off County employees and the GAIN/GROW participants are 
available for hiring, County employees shall be given first priority.  

19. CONTRACTOR RESPONSIBILITY AND DEBARMENT 

19.1 RESPONSIBLE CONTRACTOR 

A responsible Contractor is a Contractor who has demonstrated the attribute of trustworthiness, 
as well as quality, fitness, capacity and experience to satisfactorily perform the Contract.  It is 
County’s policy to conduct business only with responsible contractors. 

19.2 CHAPTER 2.202 OF THE COUNTY CODE 

Contractor is hereby notified that, in accordance with Chapter 2.202 of the County Code, if 
County acquires information concerning the performance of Contractor on this or other contracts 
which indicates that Contractor is not responsible, County may, in addition to other remedies 
provided in the Contract, debar Contractor from bidding or proposing on, or being awarded, 
and/or performing work on County contracts for a specified period of time, which generally will 
not exceed five years but may exceed five years or be permanent if warranted by the 
circumstances, and terminate any or all existing contracts Contractor may have with County. 

19.3 NON-RESPONSIBLE CONTRACTOR 

County may debar a Contractor if the Board of Supervisors finds, in its discretion, that 
Contractor has done any of the following:  (1) violated a term of a contract with County or a 
nonprofit corporation created by County, (2) committed an act or omission which negatively 
reflects on Contractor’s quality, fitness or capacity to perform a contract with County, any other 
public entity, or a nonprofit corporation created by County, or engaged in a pattern or practice 
which negatively reflects on same, (3) committed an act or offense which indicates a lack of 
business integrity or business honesty, or (4) made or submitted a false claim against County or 
any other public entity. 
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19.4 CONTRACTOR HEARING BOARD 

19.4.1 If there is evidence that Contractor may be subject to debarment, County will notify Contractor 
in writing of the evidence which is the basis for the proposed debarment and will advise 
Contractor of the scheduled date for a debarment hearing before the Contractor Hearing Board. 

19.4.2 The Contractor Hearing Board will conduct a hearing where evidence on the proposed debarment 
is presented.  Contractor and/or Contractor’s representative shall be given an opportunity to 
submit evidence at that hearing.  After the hearing, Contractor Hearing Board shall prepare a 
tentative proposed decision, which shall contain a recommendation regarding whether Contractor 
should be debarred, and, if so, the appropriate length of time of the debarment.  Contractor and 
County shall be provided an opportunity to object to the tentative proposed decision prior to its 
presentation to the Board of Supervisors. 

19.4.3 After consideration of any objections, or if no objections are submitted, a record of the hearing, 
the proposed decision, and any other recommendation of the Contractor Hearing Board shall be 
presented to the Board of Supervisors.  The Board of Supervisors shall have the right to modify, 
deny, or adopt the proposed decision and recommendation of the Contractor Hearing Board. 

19.4.4 If Contractor has been debarred for a period longer than five (5) years, that Contractor may, after 
the debarment has been in effect for at least five (5) years, submit a written request for review of 
the debarment determination to reduce the period of debarment or terminate the debarment.  
County may, in its discretion, reduce the period of debarment or terminate the debarment if it 
finds that Contractor has adequately demonstrated one or more of the following:  (i) elimination 
of the grounds for which the debarment was imposed; (ii) a bona fide change in ownership or 
management; (iii) material evidence discovered after debarment was imposed; or (iv) any other 
reason that is in the best interests of County. 

19.4.5 The Contractor Hearing Board will consider a request for review of a debarment determination 
only where (i) Contractor has been debarred for a period longer than five (5) years; (ii) the 
debarment has been in effect for at least five (5) years; and (iii) the request is in writing, states 
one or more of the grounds for reduction of the debarment period or termination of the 
debarment, and includes supporting documentation.  Upon receiving an appropriate request, the 
Contractor Hearing Board will provide notice of the hearing on the request.  At the hearing, the 
Contractor Hearing Board shall conduct a hearing where evidence on the proposed reduction of 
debarment period or termination of debarment is presented.  This hearing shall be conducted and 
the request for review decided by the Contractor Hearing Board pursuant to the same procedures 
as for a debarment hearing. 

19.4.6 The Contractor Hearing Board’s proposed decision shall contain a recommendation on the 
request to reduce the period of debarment or terminate the debarment.  The Contractor Hearing 
Board shall present its proposed decision and recommendation to the Board of Supervisors.  The 
Board of Supervisors shall have the right to modify, deny, or adopt the proposed decision and 
recommendation of the Contractor Hearing Board. 

19.5 SUBCONTRACTORS OF CONTRACTOR 

These terms of this Paragraph 19 shall also apply to subcontractors of County contractors. 
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20. CONTRACTOR’S ACKNOWLEDGEMENT OF COUNTY’S COMMITMENT TO THE 
SAFELY SURRENDERED BABY LAW 

Contractor acknowledges that County places a high priority on the implementation of the Safely 
Surrendered Baby Law.  Contractor understands that it is County’s policy to encourage all 
County Contractors to voluntarily post County’s “Safely Surrendered Baby Law” poster in a 
prominent position at Contractor’s place of business.  Contractor will also encourage its 
subcontractors, if any, to post this poster in a prominent position in the subcontractor’s place of 
business.  County’s Department of Children and Family Services will supply Contractor with the 
poster to be used.  Information on how to receive the poster can be found on the Internet at 
www.babysafela.org. 

21. CONTRACTOR’S WARRANTY OF ADHERENCE TO COUNTY’S CHILD SUPPORT 
COMPLIANCE PROGRAM 

21.1 Contractor acknowledges that County has established a goal of ensuring that all individuals who 
benefit financially from County through Contract are in compliance with their court-ordered 
child, family and spousal support obligations in order to mitigate the economic burden otherwise 
imposed upon County and its taxpayers. 

21.2 As required by County’s Child Support Compliance Program (County Code Chapter 2.200) and 
without limiting Contractor’s duty under this Contract to comply with all applicable provisions 
of law, Contractor warrants that it is now in compliance and shall during the term of this Contract 
maintain in compliance with employment and wage reporting requirements as required by the 
Federal Social Security Act (42 USC Section 653a) and California Unemployment Insurance 
Code Section 1088.5, and shall implement all lawfully served Wage and Earnings Withholding 
Orders or Child Support Services Department Notices of Wage and Earnings Assignment for 
Child, Family or Spousal Support, pursuant to Code of Civil Procedure Section 706.031 and 
Family Code Section 5246(b). 

22. CONTRACTOR’S WARRANTY OF COMPLIANCE WITH COUNTY’S DEFAULTED 
PROPERTY TAX REDUCTION PROGRAM 

Contractor acknowledges that County has established a goal of ensuring that all individuals and 
businesses that benefit financially from County through contract are current in paying their 
property tax obligations (secured and unsecured roll) in order to mitigate the economic burden 
otherwise imposed upon County and its taxpayers. 

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and certifies that 
to the best of its knowledge it is now in compliance, and during the term of this Contract will 
maintain compliance, with Los Angeles County Code Chapter 2.206. 

23. COUNTY’S QUALITY ASSURANCE PLAN 

County or its agent will evaluate Contractor’s performance under this Contract on not less than 
an annual basis. Such evaluation will include assessing Contractor’s compliance with all Contract 
terms and conditions and performance standards. Contractor deficiencies which County 
determines are severe or continuing and that may place performance of the Contract in jeopardy 
if not corrected will be reported to the Board of Supervisors. The report will include 
improvements/corrective action measures taken by County and Contractor.  If improvement does 
not occur consistent with the corrective action measures, County may terminate this Contract or 
impose other penalties as specified in this Contract. 
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24. DAMAGE TO COUNTY FACILITIES, BUILDINGS AND GROUNDS 

24.1 Contractor shall repair, or cause to be repaired, at its own cost, any and all damage to County 
facilities, buildings or grounds caused by Contractor or employees or agents of Contractor.  Such 
repairs shall be made immediately after Contractor has become aware of such damage, but in no 
event later than thirty (30) days after the occurrence. 

24.2 If Contractor fails to make timely repairs, County may make any necessary repairs.  All costs 
incurred by County, as determined by County, for such repairs shall be repaid by Contractor by 
cash payment upon demand. 

25. EMPLOYMENT ELIGIBILITY VERIFICATION 

25.1 Contractor warrants that it fully complies with all Federal and State statutes and regulations 
regarding the employment of aliens and others and that all its employees performing work under 
this Contract meet the citizenship or alien status requirements set forth in Federal and State 
statutes and regulations.  Contractor shall obtain, from all employees performing work hereunder, 
all verification and other documentation of employment eligibility status required by Federal and 
State statutes and regulations including, but not limited to, the Immigration Reform and Control 
Act of 1986, (P.L. 99-603), or as they currently exist and as they may be hereafter amended.  
Contractor shall retain all such documentation for all covered employees for the period 
prescribed by law.  

25.2 Contractor shall indemnify, defend, and hold harmless, County, its agents, officers, and 
employees from employer sanctions and any other liability which may be assessed against 
Contractor or County or both in connection with any alleged violation of any Federal or State 
statutes or regulations pertaining to the eligibility for employment of any of Contractor’s 
employees performing work under this Contract. 

26. FACSIMILE REPRESENTATIONS 

County and Contractor hereby agree to regard facsimile representations of original signatures of 
authorized officers of each party, when appearing in appropriate places on the Amendments and 
Change Notices prepared pursuant to Paragraph 8 (Change Notices and Amendments) and 
elsewhere in the Contract, and received via communications facilities, as legally sufficient 
evidence that such original signatures have been affixed to Amendments and Change Notices to 
this Contract, such that the parties need not follow up facsimile transmissions of such documents 
with subsequent (non-facsimile) transmission of “original” versions of such documents. 

27. FAIR LABOR STANDARDS 

Contractor shall comply with all applicable provisions of the Federal Fair Labor Standards Act 
and shall indemnify, defend, and hold harmless County and its agents, officers, and employees 
from any and all liability, including, but not limited to, wages, overtime pay, liquidated damages, 
penalties, court costs, and attorneys' fees arising under any wage and hour law, including, but not  
limited  to,   the   Federal  Fair  Labor  Standards  Act,   for  work performed by Contractor’s 
employees for which County may be found jointly or solely liable. 

28. FORCE MAJEURE 

28.1 Neither party shall be liable for such party’s failure to perform its obligations under and in 
accordance with this Contract, if such failure arises out of fires, floods, epidemics, quarantine 
restrictions, other natural occurrences, strikes, lockouts (other than a lockout by such party or any 
of such party's subcontractors), freight embargoes, or other similar events to those described 
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above, but in every such case the failure to perform must be totally beyond the control and 
without any fault or negligence of such party (such events are referred to in this Paragraph 28 as 
“force majeure events”).  

28.2 Notwithstanding the foregoing, a default by a subcontractor of Contractor shall not constitute a 
force majeure event, unless such default arises out of causes beyond the control of both 
Contractor and such subcontractor, and without any fault or negligence of either of them.  In such 
case, Contractor shall not be liable for failure to perform, unless the goods or services to be 
furnished by the subcontractor were obtainable from other sources in sufficient time to permit 
Contractor to meet the required performance schedule.  As used in this Paragraph 28, the term 
“subcontractor” and “subcontractors” mean subcontractors at any tier. 

28.3 In the event Contractor's failure to perform arises out of a force majeure event, Contractor agrees 
to use reasonable best efforts to obtain goods or services from other sources, if applicable, and to 
otherwise mitigate the damages and reduce the delay caused by such force majeure event. 

29. GOVERNING LAW, JURISDICTION AND VENUE 

This Contract shall be governed by, and construed in accordance with, the laws of the State of 
California.  Contractor agrees and consents to the exclusive jurisdiction of the courts of the State 
of California for all purposes regarding this Contract and further agrees and consents that venue 
of any action brought hereunder shall be exclusively in the County of Los Angeles. 

30. INDEPENDENT CONTRACTOR STATUS 

30.1 This Contract is by and between County and Contractor and is not intended, and shall not be 
construed, to create the relationship of agent, servant, employee, partnership, joint venture, or 
association, as between County and Contractor.  The employees and agents of one party shall not 
be, or be construed to be, the employees or agents of the other party for any purpose whatsoever. 

30.2 Contractor shall be solely liable and responsible for providing to, or on behalf of, all persons 
performing work pursuant to this Contract all compensation and benefits. County shall have no 
liability or responsibility for the payment of any salaries, wages, unemployment benefits, 
disability benefits, Federal, State, or local taxes, or other compensation, benefits, or taxes for any 
personnel provided by or on behalf of Contractor. 

30.3 Contractor understands and agrees that all persons performing work pursuant to this Contract are, 
for purposes of Workers' Compensation liability, solely employees of Contractor and not 
employees of County.  Contractor shall be solely liable and responsible for furnishing any and all 
Workers' Compensation benefits to any person as a result of any injuries arising from or 
connected with any work performed by or on behalf of Contractor pursuant to this Contract. 

30.4 Contractor shall adhere to the provisions stated in Paragraph 63 (Confidentiality and Security). 

31. INDEMNIFICATION 

Contractor shall indemnify, defend and hold harmless County, its Special Districts, elected and 
appointed officers, employees, and agents from and against any and all liability, including but not 
limited to demands, claims, actions, fees, costs, and expenses (including reasonable attorney and 
expert witness fees), arising from or connected with Contractor’s performance of this Contract 
but only in proportion to and to the extent such liability, loss, expense, attorney's fees, or claims 
for injury or damages are caused by or result from the negligent or intentional acts or omissions 
of Contractor, its officers, agents, or employees. 
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County shall indemnify, defend and hold harmless Contractor its officers, employees, and agents 
from and against any and all liability, including but not limited to demands, claims, actions, fees, 
costs, and expenses (including reasonable attorney and expert witness fees), arising from or 
connected with County’s performance of this Contract, but only in proportion to and to the extent 
such liability, loss, expense, attorney's fees, or claims for injury or damages are caused by or 
result from the negligent or intentional acts or omissions of County, its officers, agents, or 
employees. 

Any legal defense pursuant to the indemnification obligations under this Paragraph 31 shall be 
performed by counsel selected by the party providing indemnification.  Notwithstanding the 
preceding sentence, either party shall have the right to participate in any such defense at its sole 
cost and expense. 

Notwithstanding the foregoing, Contractor agrees and shall ensure that any entity hired by 
Contractor to provide Services under this Contract, including any subcontractor, shall indemnify, 
defend and hold harmless the County, its Special Districts, elected and appointed officers, 
employees, agents and volunteers (“County Indemnitees”) from and against any and all liability, 
including but not limited to demands, claims, actions, fees, costs, and expenses (including 
attorney and expert witness fees), arising from or relating to this Contract, except for such loss or 
damage arising from the sole negligence or willful misconduct of the County Indemnitees. 

32. INSURANCE 

32.1 GENERAL INSURANCE REQUIREMENTS 

Without limiting Contractor's indemnification of County and in the performance of this Contract 
and until all of its obligations pursuant to this Contract have been met, Contractor shall provide 
and maintain at its own expense insurance coverage satisfying the requirements specified in this 
Paragraph 32, including Paragraph 32.4 (Insurance Coverage Requirements), of this Base 
Contract.  These minimum insurance coverage terms, types and limits (the “Required Insurance”) 
also are in addition to and separate from any other contractual obligation imposed upon 
Contractor pursuant to this Contract.  County in no way warrants that the Required Insurance is 
sufficient to protect Contractor for liabilities which may arise from or relate to this Contract. 

32.2 EVIDENCE OF COVERAGE AND NOTICE TO COUNTY 

32.2.1 A certificate(s) of insurance coverage (Certificate) satisfactory to County and a copy of an 
Additional Insured endorsement under Contractor’s self-insurance program that County and its 
Agents (defined below) have been given Additional Insured status under Contractor’s General 
Liability policy, shall be delivered to County at the address shown below and provided prior to 
commencing services under this Contract. 

32.2.2 Certificates shall identify all Required Insurance coverage types and limits specified herein, 
reference this Contract by name or number, and be signed by an authorized representative of the 
insurer(s).  The Insured party named on the Certificate shall match the name of Contractor 
identified as the contracting party in this Contract.  Certificates shall provide the amounts of any 
policy deductibles or self-insured retentions exceeding fifty thousand ($50,000.00) dollars, and 
list any County required endorsement forms. 

32.2.3 Neither County’s failure to obtain, nor County’s receipt of, or failure to object to a non-
complying insurance certificate or endorsement, or any other insurance documentation or 
information provided by Contractor, shall be construed as a waiver of any of the Required 
Insurance provisions. 
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Certificates and copies of any required endorsements shall be sent to County’s Project Director, 
with a copy to County’s Project Manager, at the address set forth in Exhibit F (County’s 
Administration). 

Contractor also shall promptly report to County any injury or property damage accident or 
incident, including any injury to a Contractor employee occurring on County property, and any 
loss, disappearance, destruction, misuse, or theft of County property, monies or securities 
entrusted to Contractor.  Contractor also shall promptly notify County of any third party claim or 
suit filed against Contractor or any of its subcontractors which arises from or relates to this 
Contract, and could result in the filing of a claim or lawsuit against Contractor and/or County. 

32.3 ADDITIONAL INSURED STATUS AND SCOPE OF COVERAGE 

The County of Los Angeles, its Special Districts, Elected Officials, Officers, Agents, Employees 
and Volunteers (collectively County and its Agents) shall be provided additional insured status 
under Contractor’s self-insured General Liability policy with respect to liability arising out of 
Contractor’s ongoing and completed operations performed on behalf of County under this 
Contract.  County and its Agents additional insured status shall apply in proportion to and the 
extent  liability and defense of suits arise out of Contractor’s negligent acts or omissions.  The 
full policy limits and scope of protection also shall apply to County and its Agents as an 
additional insured, even if they exceed County’s minimum Required Insurance specifications 
herein.  Use of an automatic additional insured endorsement form is acceptable providing it 
satisfies the Required Insurance provisions herein. 

32.3.1 CANCELLATION OF OR CHANGES IN INSURANCE 

Contractor shall provide County, or Contractor’s insurance policies shall contain, a provision that 
County shall receive written notice of cancellation or any change in Required Insurance, 
including insurer, limits of coverage, term of coverage or policy period.  The written notice shall 
be provided to County at least ten (10) days in advance of cancellation for non-payment of 
premium and thirty (30) days in advance of any other cancellation or policy change.  Failure to 
provide written notice of cancellation or any change in Required Insurance may constitute a 
material breach of this Contract, in the sole discretion of County, upon which County may 
suspend or terminate this Contract. 

32.3.2 FAILURE TO MAINTAIN INSURANCE 

Contractor’s failure to maintain or to provide acceptable evidence that it maintains the Required 
Insurance shall constitute a material breach of the Contract, upon which County immediately 
may withhold payments due to Contractor and/or suspend or terminate this Contract.  County, at 
its sole discretion, may obtain damages from Contractor resulting from said breach.  
Alternatively, County may purchase the Required Insurance and, without further notice to 
Contractor, deduct the premium cost from sums due to Contractor or pursue Contractor 
reimbursement. 

32.3.3 INSURER FINANCIAL RATINGS 

Coverage shall be placed with insurers acceptable to County with A.M. Best ratings of not less 
than A:VII unless otherwise approved by County. 

32.3.4 CONTRACTOR’S INSURANCE SHALL BE PRIMARY 

Contractor’s insurance policies, with respect to any claims related to this Contract, shall be 
primary with respect to all other sources of coverage available to Contractor.  Any County 
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maintained insurance or self-insurance coverage shall be in excess of and not contribute to any 
Contractor coverage. 

32.3.5 SUBCONTRACTOR INSURANCE COVERAGE REQUIREMENTS 

Contractor shall  provide County with each subcontractor’s separate evidence of insurance 
coverage.  Contractor shall be responsible for verifying each subcontractor complies with the 
Required Insurance provisions herein, and shall require that each subcontractor name County and 
Contractor as additional insureds on the subcontractor’s General Liability policy.  In addition, 
any subcontractor hired by Contractor to provide Services hereunder shall provide waivers of 
subrogation in favor of Contractor and County.  Contractor shall obtain County’s prior review 
and approval of any subcontractor request for modification of the Required Insurance. 

32.3.6 CLAIMS MADE COVERAGE 

If any part of the Required Insurance is written on a claims made basis, any policy retroactive 
date shall precede the Effective Date of this Contract.  Contractor understands and agrees it shall 
maintain such coverage for a period of not less than three (3) years following Contract 
expiration, termination or cancellation. 

32.3.7 APPLICATION OF EXCESS LIABILITY COVERAGE 

Contractor may use a combination of primary, and excess insurance policies which provide 
coverage as broad as the underlying primary policies, to satisfy the Required Insurance 
provisions. 

32.3.8 SEPARATION OF INSUREDS 

All liability policies shall provide cross liability coverage as would be afforded by the standard 
ISO (Insurance Services Office, Inc.) separation of insureds provision with no insured versus 
insured exclusions or limitations. 

32.3.9 ALTERNATIVE RISK FINANCING PROGRAMS 

County reserves the right to review, and then approve, Contractor’s use of self-insurance, risk 
retention groups, risk purchasing groups, pooling arrangements and captive insurance to satisfy 
the Required Insurance provisions.  County and its Agents shall be designated as an Additional 
Covered Party under any approved program. 

32.3.10COUNTY REVIEW AND APPROVAL OF INSURANCE REQUIREMENTS 

County reserves the right to review and adjust the Required Insurance provisions, conditioned 
upon County’s determination of changes in risk exposures. 

32.4 INSURANCE COVERAGE REQUIREMENTS  

32.4.1 GENERAL LIABILITY  

Commercial General Liability insurance (providing scope of coverage equivalent to ISO policy 
form CG 00 01), naming County and its Agents as an additional insured, with limits of not less 
than: 

  General Aggregate:     $2 million 

  Products/Completed Operations Aggregate:  $1 million 

  Personal and Advertising Injury:   $1 million 



 

HOA.1539253.11  
LOS ANGELES COUNTY 24 LASRA CONSULTING SERVICES 
SHERIFF’S DEPARTMENT  BASE CONTRACT 

 

  Each Occurrence:     $1 million 

32.4.2 AUTOMOBILE LIABILITY 

Automobile Liability insurance (providing scope of coverage equivalent to ISO policy form CA 
00 01) with limits of not less than $1 million for bodily injury and property damage, in combined 
or equivalent split limits, for each single accident.  Insurance shall cover liability arising out of 
Contractor’s use of autos pursuant to this Contract, including owned, leased, hired, and/or non-
owned autos, as each may be applicable. 

32.4.3 WORKERS’ COMPENSATION AND EMPLOYERS’ LIABILITY 

Workers Compensation and Employers’ Liability insurance or qualified self-insurance satisfying 
statutory requirements, which includes Employers’ Liability coverage with limits of not less than 
$1 million per accident.  If Contractor will provide leased employees, or, is an employee leasing 
or temporary staffing firm or a professional employer organization (PEO), coverage also shall 
include an Alternate Employer Endorsement (providing scope of coverage equivalent to ISO 
policy form WC 00 03 01 A) naming County as the Alternate Employer, and the endorsement 
form shall be modified to provide that County will receive not less than thirty (30) days advance 
written notice of cancellation of this coverage provision.  If applicable to Contractor’s operations, 
coverage also shall be arranged to satisfy the requirements of any federal workers or workmen’s 
compensation law or any federal occupational disease law. 

32.4.4 PROFESSIONAL LIABILITY/ERRORS AND OMISSIONS 

Professional Liability/Errors and Omissions Insurance covering Contractor’s liability arising 
from or related to this Contract, with limits of not less than $1 million per claim and $2 million 
aggregate.  Further, Contractor understands and agrees it shall maintain such coverage for a 
period of not less than three (3) years following this Contract’s expiration, termination or 
cancellation. 

33. LIQUIDATED DAMAGES 

33.1 If, in the judgment of the Sheriff, or designee, Contractor is deemed to be non-compliant with the 
terms and obligations assumed hereby, the Sheriff, or designee, at his/her option, in addition to, 
or in lieu of, other remedies provided herein, may withhold the entire monthly payment or deduct 
pro rata from Contractor’s invoice for work not performed.  A description of the work not 
performed and the amount to be withheld or deducted from payments to Contractor from County, 
will be forwarded to Contractor by the Sheriff, or designee, in a written notice describing the 
reasons for said action. 

33.2 If the Sheriff, or designee, determines that there are deficiencies in the performance of this 
Contract that the Sheriff, or designee, deems are correctable by Contractor over a certain time 
span, the Sheriff, or designee, will provide a written notice to Contractor to correct the deficiency 
within specified time frames.  Should Contractor fail to correct deficiencies within said time 
frame, the Sheriff, or designee, may: 

(a) Deduct from Contractor’s payment, pro rata, those applicable portions of the monthly 
amounts due to Contractor; and/or 

(b) Upon giving five (5) days' notice to Contractor for failure to correct the deficiencies, County 
may correct any and all deficiencies and the total costs incurred by County for completion of 
the work by an alternate source, whether it be County forces or separate private contractor, 
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will be deducted and forfeited from the payment to Contractor from County, as determined 
by County. 

33.3 The action noted in Paragraph 33.2 above shall not be construed as a penalty, but as adjustment 
of payment to Contractor to recover County cost due to the failure of Contractor to complete or 
comply with the provisions of this Contract.  

33.4 This Paragraph 33 shall not, in any manner, restrict or limit County’s right to damages for any 
breach of this Contract provided by law or as specified in Paragraph 33.2 above or otherwise in 
this Contract and shall not, in any manner, restrict or limit County’s right to terminate this 
Contract as agreed to herein. 

34. STANDARD OF SERVICES 

Contractor's Services performed under this Contract shall conform to  professional standards as 
they exist in Contractor's profession or field of practice.  If Contractor's Services provided under 
this Contract fail to conform to such  professional standards, upon notice from County specifying 
the failure of performance, Contractor shall, at Contractor's sole expense, re-perform such 
Services.  Contractor shall, at its own expense, correct any data in which (and to extent that) 
errors have been caused by Contractor or by any tools introduced by Contractor into County's 
system for the purpose of performing Services hereunder. 

35. NONDISCRIMINATION AND AFFIRMATIVE ACTION 

35.1 Contractor certifies and agrees that all persons employed by it, its affiliates, subsidiaries, or 
holding companies are and shall be treated equally without regard to or because of race, color, 
religion, ancestry, national origin, sex, age, physical or mental disability, marital status, or 
political affiliation, in compliance with all applicable Federal and State anti-discrimination laws 
and regulations. 

35.2 Contractor shall certify to, and comply with, the provisions of Exhibit E (Contractor’s EEO 
Certification). 

35.3 Contractor shall take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to race, color, religion, ancestry, 
national origin, sex, age, physical or mental disability, marital status, or political affiliation, in 
compliance with all applicable Federal and State anti-discrimination laws and regulations.  Such 
action shall include, but is not limited to: employment, upgrading, demotion, transfer, 
recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of 
compensation, and selection for training, including apprenticeship. 

35.4 Contractor certifies and agrees that it will deal with its subcontractors, bidders, or vendors 
without regard to or because of race, color, religion, ancestry, national origin, sex, age, physical 
or mental disability, marital status, or political affiliation. 

35.5 Contractor certifies and agrees that it, its affiliates, subsidiaries, or holding companies shall 
comply with all applicable Federal and State laws and regulations to the end that no person shall, 
on the grounds of race, color, religion, ancestry, national origin, sex, age, physical or mental 
disability, marital status, or political affiliation, be excluded from participation in, be denied the 
benefits of, or be otherwise subjected to discrimination under this Contract or under any project, 
program, or activity supported by this Contract. 
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35.6 If County finds that any provisions of this Paragraph  have been violated, such violation shall 
constitute a material breach of this Contract upon which County may terminate or suspend this 
Contract. While County reserves the right to determine independently that the anti-discrimination 
provisions of this Contract have been violated, in addition, a determination by the California Fair 
Employment Practices Commission or the Federal Equal Employment Opportunity Commission 
that Contractor has violated Federal or State anti-discrimination laws or regulations shall 
constitute a finding by County that Contractor has violated the anti-discrimination provisions of 
this Contract. 

36. NON-EXCLUSIVITY 

Nothing herein is intended nor shall be construed as creating any exclusive arrangement with 
Contractor.  This Contract shall not restrict County from acquiring similar, equal or like goods 
and/or services from other entities or sources. 

37. NOTICE OF DELAYS 

Except as otherwise provided under this Contract, when either party has knowledge that any 
actual or potential situation is delaying or threatens to delay the timely performance of this 
Contract, that party shall, within five (5) Business Day, give notice thereof, including all relevant 
information with respect thereto, to the other party. 

38. NOTICE OF DISPUTES 

Contractor shall bring to the attention of County’s Project Director and County’s Project 
Manager any dispute between County and Contractor regarding the performance of services as 
stated in this Contract.  If County’s Project Director, with assistance from County's Project 
Manager, is not able to resolve the dispute, the Sheriff or designee shall resolve it. 

39. NOTICE TO EMPLOYEES REGARDING THE FEDERAL EARNED INCOME 
CREDIT 

Contractor shall notify its employees, and shall require each subcontractor to notify its 
employees, that they may be eligible for the Federal Earned Income Credit under the federal 
income tax laws.  Such notice shall be provided in accordance with the requirements set forth in 
Internal Revenue Service Notice No. 1015. 

40. NOTICE TO EMPLOYEES REGARDING THE SAFELY SURRENDERED BABY LAW 

Contractor shall notify and provide to its employees, and shall require each subcontractor to 
notify and provide to its employees, a fact sheet regarding the Safely Surrendered Baby Law, its 
implementation in Los Angeles County, and where and how to safely surrender a baby.  The fact 
sheet is set forth in Exhibit K (Safely Surrendered Baby Law) of this Contract and is also 
available on the Internet at www.babysafela.org for printing purposes. 

41. NOTICES 

41.1 Notices required or permitted to be given under the terms of this Contract or by any law now or 
hereafter in effect may, at the option of the party giving notice, be given by personal delivery or 
by enclosing the same in a sealed envelope addressed to the party for whom intended and by 
depositing such envelope with postage prepaid in the United States Post Office or substation 
thereof, or any public mail box. 

The notices and envelopes containing same to County shall be addressed to the applicable parties 
as identified in Exhibit F (County’s Administration). 
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The notices and envelopes containing same to Contractor shall be addressed to the applicable 
parties as identified in Exhibit G (Contractor’s Administration). 

Addresses may be changed by either party giving ten (10) day’s prior written notice thereof to 
the other.  The Sheriff’s designee shall have the authority to issue all notices or demands required 
or permitted by County under this Contract. 

41.2 In the event of suspension or termination of this Contract, notices may also be given upon 
personal delivery to any person whose actual knowledge of such suspension or termination 
would be sufficient notice to Contractor. 

42. PUBLIC RECORDS ACT 

Any documents submitted by Contractor; all information obtained in connection with County’s 
right to audit and inspect Contractor’s documents, books, and accounting records pursuant to 
Paragraph 44 (Record Retention and Inspection/Audit Settlement) of this Contract; as well as any 
documents which were required to be submitted in response to a Request for Proposals (RFP) 
used in the solicitation process for this Contract, become the exclusive property of County.  All 
such documents become a matter of public record and shall be regarded as public records.  
Exceptions will be those elements that meet the exceptions set forth in the California 
Government Code Section 6250 et seq. (Public Records Act) and which are marked “trade 
secret”, “confidential” or “proprietary”.  County shall not in any way be liable or responsible for 
the disclosure of any such records including, without limitation, those so marked, if disclosure is 
required by law, or by an order issued by a court of competent jurisdiction. 

42.1 In the event County is required to defend an action on a Public Records Act due to Contractor's 
demand for nondisclosure as set forth in this Paragraph, Contractor agrees to defend and 
indemnify County for all costs and expenses of such action, including reasonable attorney’s fees, 
where Contractor shall have the right to control the litigation, including, without limitation, the 
right to select counsel. 

43. PUBLICITY 

Contractor shall not publish or otherwise disclose any materials or information relating to or any 
circumstances or events that occur during the performance of this Contract to any person or 
entity except as may be otherwise provided herein or required by law.  In the event Contractor 
receives any court or administrative agency order, service of process, or request by any person or 
entity (other than Contractor’s professionals) for disclosure of any such details, Contractor shall, 
to the extent allowed by law or such order, promptly notify County’s Project Director.  
Thereafter, Contractor shall comply with such order, process or request only to the extent 
required by applicable law.  Notwithstanding the preceding sentence, to the extent permitted by 
law, Contractor shall delay such compliance and cooperate with County to obtain relief from 
such obligations to disclose until County shall have been given a reasonable opportunity to 
obtain such relief.  

However, in recognizing Contractor’s need to publish or otherwise release for educational 
purposes certain information, County shall not inhibit Contractor from doing so under the 
following conditions: 

(1) None of so-published or released materials or information shall contain any of County's 
Confidential Information, including County Materials. 

(2) Contractor shall develop all so-published or released materials or information in a 
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professional manner. 

(3) During the term of this Contract, Contractor shall not, and shall not authorize any third 
party to, publish or disseminate any commercial advertisements, press releases, feature 
articles or other materials using the name of County without the prior written consent of 
County’s Project Director for each such item. 

Contractor may, without the prior written consent of County, indicate in its proposals and sales 
materials that it has been awarded this Contract with the County of Los Angeles, provided that 
the requirements of this Paragraph 43 shall apply. 

44. RECORD RETENTION AND INSPECTION/AUDIT SETTLEMENT 

Contractor shall maintain accurate and complete financial records of its activities and operations 
relating to this Contract in accordance with generally accepted accounting principles. Contractor 
shall also maintain accurate and complete employment and other records relating to its 
performance of this Contract. Contractor agrees that County, or its authorized representatives, 
shall have access to and the right to examine, audit, excerpt, copy, or transcribe any pertinent 
transaction, activity, or record relating to this Contract.  All such material, including, but not 
limited to, all financial records, bank statements, cancelled checks or other proof of payment, 
timecards, sign-in/sign-out sheets and other time  records, and proprietary data and information, 
shall be kept and maintained by Contractor and shall be made available to County during the 
term of this Contract and for a period of five (5) years thereafter, unless County’s written 
permission is given to dispose of any such material prior to such time.  All such material shall be 
maintained by Contractor  at its location. 

44.1 In the event that an audit of Contractor is conducted specifically regarding this Contract by any 
Federal or State auditor, or by any auditor or accountant employed by Contractor or otherwise, 
then Contractor shall file a copy of such audit report with County’s Auditor Controller within 
thirty (30) days of Contractor’s receipt thereof, unless otherwise provided by applicable Federal 
or State law or under this Contract.  Subject to applicable law, County shall make a reasonable 
effort to maintain the confidentiality of such audit report(s). 

44.2 Failure on the part of Contractor to comply with any of the provisions of this Paragraph shall 
constitute a material breach of this Contract upon which County may terminate or suspend this 
Contract. 

44.3 If, at any time during the term of this Contract or within five (5) years after the expiration or 
termination of this Contract, representatives of County conduct an audit of Contractor regarding 
the work performed under this Contract, and if such audit finds that County’s dollar liability for 
any such work is less than payments made by County to Contractor, then the difference shall be 
either (a) repaid by Contractor to County by cash payment upon demand or (b) at the sole option 
of County’s Auditor-Controller, deducted from any amounts due to Contractor from County, 
whether under this Contract or otherwise.  If such audit finds that County’s dollar liability for 
such work is more than the payments made by County to Contractor, then the difference shall be 
paid to Contractor by County by cash payment, provided that in no event shall County’s 
maximum obligation for this Contract exceed the funds appropriated by County for the purpose 
of this Contract. 



 

HOA.1539253.11  
LOS ANGELES COUNTY 29 LASRA CONSULTING SERVICES 
SHERIFF’S DEPARTMENT  BASE CONTRACT 

 

45. RECYCLED BOND PAPER 

Consistent with the Board of Supervisors’ policy to reduce the amount of solid waste deposited 
at County landfills, Contractor agrees to use recycled-content paper to the maximum extent 
possible on this Contract. 

46. SUBCONTRACTING 

46.1 The requirements of this Contract may not be subcontracted by Contractor without the advance 
approval of County. Any attempt by Contractor to subcontract without the prior consent of 
County may be deemed a material breach of this Contract. 

46.2 If Contractor desires to subcontract, Contractor shall provide the following information promptly 
upon County’s request: 

(a) A description of the work to be performed by the subcontractor; 

(b) A draft copy of the proposed subcontract; and 

(c) Other pertinent information and/or certifications requested by County. 

46.3 Contractor shall remain fully responsible for all performances required of it under this Contract, 
including those that Contractor has determined to subcontract, notwithstanding County’s 
approval of Contractor’s proposed subcontract. 

46.4 County’s consent to subcontract shall not waive County’s right to prior and continuing approval 
of Contractor’s Project Manager under this Contract.  Contractor is responsible to notify its 
subcontractors of this County right. 

46.5 County’s Project Director is authorized to act for and on behalf of County with respect to 
approval of any subcontract.  After approval of the subcontract by County, Contractor shall 
forward a fully executed subcontract to County for its files. 

46.6 Contractor shall be solely liable and responsible for all payments or other compensation to all 
subcontractors and their officers, employees, agents, and successors in interest arising through 
services performed hereunder, notwithstanding County’s consent to subcontract. 

46.7 Contractor shall provide County with each subcontractor’s separate evidence of insurance 
coverage.  Contractor shall be responsible for verifying each subcontractor complies with the 
required insurance provisions set forth in this Contract. 

47. TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE 
WITH COUNTY’S CHILD SUPPORT COMPLIANCE PROGRAM 

Failure of Contractor to maintain compliance with the requirements set forth in Paragraph 21 
(Contractor’s Warranty of Adherence to County’s Child Support Compliance Program), shall 
constitute default under this Contract.  Without limiting the rights and remedies available to 
County under any other provision of this Contract, failure of Contractor to cure such default 
within ninety (90) calendar days of written notice shall be grounds upon which County may 
terminate this Contract pursuant to Paragraph 50 (Termination for Default) and pursue debarment 
of Contractor pursuant to County Code Chapter 2.202. 

48. TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE 
WITH COUNTY’S DEFAULTED PROPERTY TAX PROGRAM 

Failure of Contractor to maintain compliance with the requirements set forth in Paragraph 22 
(Contractor’s Warranty of Compliance with County’s Defaulted Property Tax Reduction 
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Program), shall constitute default under this Contract. Without limiting the rights and remedies 
available to County under any other provision of this Contract, failure of Contractor to cure such 
default within ten (10) days of notice shall be grounds upon which County may terminate this 
Contract and/or pursue debarment of Contractor pursuant to County Code Chapter 2.206. 

49. TERMINATION FOR CONVENIENCE 

49.1 This Contract may be terminated, in whole or in part, from time to time, when such action is 
deemed by County, in its sole discretion, to be in its best interest.  Termination of work 
hereunder shall be effected by notice of termination to Contractor specifying the extent to which 
performance of work is terminated and the date upon which such termination becomes effective.  
The date upon which such termination becomes effective shall be no less than ten (10) days after 
the notice is sent. 

49.2 After receipt of a notice of termination and except as otherwise directed by County, Contractor 
shall:  

 Stop work under this Contract on the date and to the extent specified in such notice, and  

 Complete performance of such part of the work as shall not have been terminated by such 
notice. 

49.3 After receipt of the Notice of Termination, Contractor shall submit to County, in the form and 
with the certifications as may be prescribed by County, its termination claim and invoice.  Such 
claim and invoice shall be submitted promptly, but not later than two (2) months from the 
effective date of termination.  Upon failure of Contractor to submit its termination claim and 
invoice within the time allowed, County may determine, on the basis of information available to 
County, the amount, if any, due to Contractor in respect to the termination and such 
determination shall be final.  After such determination is made, County shall pay Contractor the 
amount so determined. 

49.4 Subject to the provisions of Paragraphs 49.1 and 49.2 above, County and Contractor shall 
negotiate an equitable amount to be paid to Contractor by reason of the total or partial 
termination of work pursuant to this Paragraph 49.  Said amount may include a reasonable 
allowance for profit on work done but shall not include an allowance on work terminated.  
County shall pay the agreed amount; subject to other limitations and provided that such amount 
shall not exceed the total funding obligated under this Contract as reduced by the amount of 
payments otherwise made and as further reduced by the contract price of work not terminated. 

49.5 All material including books, records, documents, or other evidence bearing on the costs and 
expenses of Contractor under this Contract shall be maintained by Contractor in accordance with 
Paragraph 44 (Record Retention and Inspection/Audit Settlement). 

50. TERMINATION FOR DEFAULT 

50.1 County may, by written notice to Contractor, terminate the whole or any part of this Contract, if, 
in the judgment of County: 

(a) Contractor fails to perform or comply with the requirements of the Statement of Work or any 
Work Order or materially breaches this Contract; or 

(b) Contractor fails to timely provide and/or satisfactorily perform any task, subtask, deliverable, 
goods, service or other work within the times specified in this Contract, including the 
Implementation Plan; or 
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(c) Contractor fails to demonstrate a high probability of timely fulfillment of performance 
requirements under this Contract, or of any obligations of this Contract and in either case, fails to 
demonstrate convincing progress toward a cure within five (5) Business Days (or such longer 
period as County may authorize in writing) after receipt of written notice from County specifying 
such failure; 

and, unless a shorter cure period is expressly provided in this Contract, does not cure such failure 
or fails to correct such material breach within thirty (30) days (or such longer period as County 
may authorize in writing) of receipt of written notice from County specifying such failure or 
breach, except that Contractor shall not be entitled to any cure period, and County may terminate 
immediately, in the event that Contractor's failure to perform or comply is not reasonably capable 
of being cured. 

50.2 If, after County has given notice of termination under the provisions of this Paragraph 50, it is 
determined by County that Contractor was not in default under the provisions of this Paragraph 
50, or that the default was excusable under the provisions of Paragraph 49 (Termination for 
Convenience), the rights and obligations of the parties shall be the same as if the notice of 
termination had been issued pursuant to Paragraph 49 (Termination for Convenience). 

50.3 The rights and remedies of County provided in this Paragraph 50 shall not be exclusive and are in 
addition to any other rights and remedies provided by law or under this Contract. 

51. TERMINATION FOR IMPROPER CONSIDERATION 

51.1 County may, by written notice to Contractor, immediately terminate the right of Contractor to 
proceed under this Contract if it is found that consideration, in any form, was offered or given by 
Contractor, either directly or through an intermediary, to any County officer, employee, or agent 
with the intent of securing this Contract or securing favorable treatment with respect to the 
award, amendment, or extension of this Contract or the making of any determinations with 
respect to Contractor’s performance pursuant to this Contract.  In the event of such termination, 
County shall be entitled to pursue the same remedies against Contractor as it could pursue in the 
event of default by Contractor. 

51.2 Contractor shall immediately report any attempt by a County officer or employee to solicit such 
improper consideration.  The report shall be made either to the County manager charged with the 
supervision of the employee or to County Auditor-Controller's Employee Fraud Hotline at (800) 
544-6861. 

51.3 Among other items, such improper consideration may take the form of cash, discounts, services, 
the provision of travel or entertainment, or tangible gifts. 

52. TERMINATION FOR INSOLVENCY 

52.1 County may terminate this Contract forthwith in the event of the occurrence of any of the 
following: 

 Insolvency of Contractor.  Contractor shall be deemed to be insolvent if it has ceased to pay 
its debts for at least sixty (60) days in the ordinary course of business or cannot pay its debts 
as they become due, whether or not a petition has been filed under the Federal Bankruptcy 
Code and whether or not Contractor is insolvent within the meaning of the Federal 
Bankruptcy Code; 
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 The filing of a voluntary or involuntary petition regarding Contractor under the Federal 
Bankruptcy Code; 

 The appointment of a Receiver or Trustee for Contractor; or 

 The execution by Contractor of a general assignment for the benefit of creditors. 

52.2 The rights and remedies of County provided in this Paragraph 52 shall not be exclusive and are in 
addition to any other rights and remedies provided by law or under this Contract. 

53. TERMINATION FOR NON-ADHERENCE TO COUNTY LOBBYIST ORDINANCE 

Contractor, and each County Lobbyist or County Lobbying firm as defined in County Code 
Section 2.160.010 retained by Contractor, shall fully comply with County’s Lobbyist Ordinance, 
County Code Chapter 2.160. Failure on the part of Contractor or any County Lobbyist or County 
Lobbying firm retained by Contractor to fully comply with County’s Lobbyist Ordinance shall 
constitute a material breach of this Contract, upon which County may in its sole discretion, 
immediately terminate or suspend this Contract. 

54. TERMINATION FOR NON-APPROPRIATION OF FUNDS 

Notwithstanding any other provision of this Contract, County shall not be obligated for 
Contractor’s performance hereunder or by any provision of this Contract during any of County’s 
future Fiscal Years unless and until the Board of Supervisors appropriates funds for this Contract 
in County’s budget for each such future Fiscal Year.  In the event that funds are not appropriated 
for this Contract, then this Contract shall terminate as of June 30 of the last Fiscal Year for which 
funds were appropriated.  County shall notify Contractor in writing of any such non-allocation of 
funds at the earliest possible date. 

55. EFFECT OF TERMINATION 

In the event County terminates this Contract in whole or in part as provided herein, then: 

1. Contractor shall promptly return to County any and all of County's Confidential Information 
and the County Materials that relate to that portion of the Contract and work terminated by 
County; and 

2. Contractor shall transfer and deliver to County all completed work and work in progress, in a 
media reasonably requested by County; and 

3. County shall have the possession and access to the source code of any software or programs 
developed or modified as a result of providing Services hereunder; and 

4. County shall have the right to procure, upon such terms and in such a manner as County may 
deem appropriate, goods, services, and other work, similar to those so terminated;  

5. Contractor and County shall continue the performance of this Contract to the extent not 
terminated; and 

6. Contractor understands and agrees that County has obligations that it cannot satisfy without 
use of the Tool or an equivalent solution, and that a failure to satisfy such obligations could 
result in irreparable damage to County and the entities it serves.  Therefore, Contractor agrees 
that in the event of such termination of this Contract, Contractor shall fully cooperate with 
County in the transition of County to a new solution, toward the end that without the 
interruption of County’s day to day operations due to the unavailability of the System during 
such transition. 
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56. VALIDITY 

If any provision of this Contract or the application thereof to any person or circumstance is held 
invalid, the remainder of this Contract and the application of such provision to other persons or 
circumstances shall not be affected thereby. 

57. WAIVER 

No waiver by County of any breach of any provision of this Contract shall constitute a waiver of 
any other breach or of such provision.  Failure of County to enforce at any time, or from time to 
time, any provision of this Contract shall not be construed as a waiver thereof.  The rights and 
remedies set forth in this Paragraph 56 shall not be exclusive and are in addition to any other 
rights and remedies provided by law or under this Contract. 

58. WARRANTY AGAINST CONTINGENT FEES 

58.1 Contractor  warrants that no person or selling agency has been employed or retained to solicit or 
secure this Contract upon any Contract or understanding for a commission, percentage, 
brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial 
or selling agencies maintained by Contractor for the purpose of securing business. 

58.2 For breach of this warranty, County shall have the right to terminate this Contract and, at its sole 
discretion, deduct from the Contract price or consideration, or otherwise recover, the full amount 
of such commission, percentage, brokerage or contingent fee. 

59. COUNTY LOBBYISTS 

Each County lobbyist as defined in Los Angeles County Code Section 2.160.010, retained by 
Contractor, shall fully comply with the County Lobbyist Ordinance, Los Angeles County Code 
Chapter 2.160.  Failure on the part of any County lobbyist retained by Contractor to fully comply 
with the County Lobbyist Ordinance shall constitute a material breach of this Contract upon 
which County may immediately terminate or suspend this Contract.   

60. LICENSES, PERMITS, REGISTRATIONS AND CERTIFICATES 

Contractor shall obtain and maintain in effect during the term of this Contract all licenses, 
permits, registrations, accreditations and certificates, if any, required by all Federal, State, and 
local laws, ordinances, rules, and regulations, which are applicable to the performance of this 
Contract, and shall further ensure that all of its officers, employees and agents who perform 
Services and other work hereunder shall obtain and maintain in effect during the term of this 
Contract all licenses, permits, registrations, accreditations and certificates which are applicable to 
their performance of Services and other work hereunder.  A copy of each such license, permit, 
registration, accreditation and certificate required by law shall be provided to County’s Project 
Director, with a copy to County’s Project Manager, at the address set forth in Exhibit F (County's 
Administration) upon request. 

61. PROHIBITION AGAINST INDUCEMENT AND PERSUASION 

Notwithstanding the above, Contractor and County agree that, during the term of this Contract 
and for a period of one (1) year thereafter, neither party shall in any way intentionally induce or 
persuade any employee of one party to become an employee or agent of the other party. No bar 
exists against any hiring action initiated through a public announcement. 
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62. TIME OFF FOR VOTING 

Contractor shall notify its employees, and shall require each subcontractor to notify and provide 
to its employees, information regarding the time off for voting law (California Elections Code 
Section 14000).  Not less than ten (10) calendar days before every statewide election, every 
Contractor and subcontractor shall keep posted conspicuously at the place of work, if practicable, 
or elsewhere where it can be seen as employees come or go to their place of work, a notice 
setting forth the provisions of California Elections Code Section 14000. 

63. CONFIDENTIALITY AND SECURITY 

63.1 CONFIDENTIALITY 

63.1.1 CONFIDENTIAL INFORMATION 

Contractor shall maintain the confidentiality of all records and information, events and 
circumstances which occur during the course of Contractor’s performance under the Contract, 
including County Materials (hereinafter "Confidential Information"), in accordance with all 
applicable Federal, State and local laws, rules, regulations, ordinances, guidelines, policies and 
procedures, and directives relating to confidentiality, including, without limitation, County 
policies concerning information technology security, the protection of confidential records and 
information, and Exhibit D (Information Security and Privacy Requirements). 

Contractor shall inform all of its officers, employees, agents and subcontractors providing 
Services or other work hereunder of the confidentiality provisions of this Contract and shall 
provide to County certification to that effect, within 30 days from the Effective Date of the 
Contract and in no event later than Contractor commences any work under the Contractor.  
Notwithstanding anything herein to the contrary, Contractor acknowledges and agrees that it is 
responsible for any breach of the obligations of confidentiality set forth herein by any person or 
entity to which Contractor discloses such Confidential Information. 

63.1.2 DISCLOSURE OF INFORMATION 

With respect to any Confidential Information obtained by Contractor pursuant to the Contract, 
Contractor shall:  (a) not use any such records or information for any purpose whatsoever other 
than carrying out the express terms of the Contract; (b) promptly transmit to County all requests 
for disclosure of any such records or information; (c) not disclose, except as otherwise 
specifically permitted by the Contract, any such records or information to any person or 
organization other than County without County’s prior written authorization that the records are, 
or the information is, releasable; and (d) at the expiration or termination of the Contract, return 
all such records and information to County, or maintain such records and information according 
to the written procedures sent to Contractor by County for this purpose. 

Without limiting the generality of the preceding paragraph, in the event Contractor receives any 
court or administrative agency order, service of process, or request by any person or entity (other 
than Contractor’s professionals) for disclosure of any such details, Contractor shall immediately 
notify County's Project Director.  Thereafter, Contractor shall comply with such order, process, 
or request only to the extent required by applicable law.  Notwithstanding the preceding 
sentence, Contractor shall, to the extent permitted by law, delay such compliance and cooperate 
with County to obtain relief from such obligations to disclose until County has been given (or 
afforded) a reasonable opportunity to obtain such relief. 
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63.2 SECURITY 

63.2.1 SYSTEM SECURITY 

Notwithstanding anything to the contrary herein, Contractor shall provide all Services utilizing 
security technologies and techniques in accordance with industry standards, Contractor’s best 
practices and applicable County security policies, procedures and requirements provided by 
County to Contractor in writing as part of this Contract, including Exhibit D (Information 
Security and Privacy Requirements) attached hereto, or otherwise as required by law, including 
those technologies and techniques relating to the prevention and detection of fraud or other 
inappropriate use or access of systems and networks.  Without limiting the generality of the 
foregoing, Contractor shall implement and use network management and maintenance 
applications and tools and fraud prevention and detection and encryption technologies and 
prevent the introduction of any disabling device into County's systems.  In no event shall 
Contractor’s actions or inaction result in any situation that is less secure than the security that 
Contractor then provides for its own systems and data. 

63.2.2 SYSTEM DATA SECURITY 

Contractor hereby acknowledges the right of privacy of all persons whose information is stored 
in County data.  Contractor shall protect, secure and keep confidential all County data in 
compliance with all federal, state and local laws, rules, regulations, ordinances, and publicly 
known guidelines and directives, relating to confidentiality and information security, including 
those set forth in Exhibit D (Information Security and Privacy Requirements).  Further, 
Contractor shall take all reasonable actions necessary or advisable to protect all County data in its 
possession, custody or control from loss or damage by any cause, including fire, theft or other 
catastrophe.  In addition, if requested by County’s Project Director, Contractor shall provide 
notification to all persons whose unencrypted personal information was, or is reasonably believed 
to have been, acquired by any unauthorized person.  The content, method and timing of such 
notification shall be subject to the prior approval of County’s Project Director.  Contractor shall 
not use County data for any purpose or reason other than to fulfill its obligations under this 
Contract. 

63.3 REMEDIES 

Contractor shall indemnify, defend, and hold harmless County, its officers, employees, and 
agents, from and against any and all claims, demands, damages, liabilities, losses, costs and 
expenses, including, without limitation, reasonable defense costs and legal, accounting and other 
expert, consulting, or professional fees, arising from Contractor’s failure to comply with this 
Paragraph,  but only in proportion to and to the extent such liability, loss, expense, costs or 
damages are caused by or result from the negligent or intentional acts or omissions of Contractor, 
its officers, agents, or employees. Any legal defense pursuant to Contractor’s indemnification 
obligations under this Paragraph  shall be conducted by Contractor and performed by counsel 
selected by Contractor and approved by County.  Contractor shall not have the right to enter into 
any settlement, agree to any injunction, or make any admission, in each case, on behalf of 
County without County’s prior written approval. 

Contractor acknowledges that a breach by Contractor of this Paragraph 63 may result in 
irreparable injury to County that may not be adequately compensated by monetary damages and 
that, in addition to County’s other rights under this Paragraph 63 and at law and in equity, 
County shall have the right to seek injunctive relief to enforce the provisions of this Paragraph 
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63.  The provisions of this Paragraph 63 shall survive the expiration or termination of this 
Contract. 

64. WARRANTIES 

64.1 WARRANTY PERIOD 

Contractor shall support County in maintaining the LASRA Tool in production environment for 
sixty (60) days following LASRA Tool Go-Live (hereinafter “Warranty Period”), before the 
LASRA Tool can achieve Final Acceptance by County, as set forth in Tasks 7.0 (Achieve 
LASRA Tool Go-Live) and 10.0 (Achieve LASRA Tool Final Acceptance) of Exhibit A 
(Statement of Work). 

In the event of a Deficiency during the Warranty Period, Contractor shall provide corrective 
measures at no cost to County as follows: 

1. In the case of LASRA Tool, Contractor shall correct any and all Deficiencies in the LASRA 
Tool, including, but not limited to, supplying County with corrective or replacement codes 
and/or programs and making such additions, modifications or adjustments to the LASRA 
Tool as may be necessary to keep it operating in conformance with the applicable 
specifications. 

2. In the case of Third Party Software supplied by County for the purpose of providing the 
LASRA Tool, Contractor shall identify to County the particular Third Party Software 
component(s) causing the Deficiency and shall assist County in repairing and/or de-installing 
and replacing such third party software component(s), or any part thereof, which fail to 
function according to the applicable specifications, as determined by County’s Project 
Director. 

Contractor shall correct any and all Deficiencies in any services provided hereunder in 
accordance with Paragraph 34 (Standard of Services). 

64.2 GENERAL WARRANTIES 

Contractor represents and agrees that throughout the term of this Contract: 

1. Contractor shall strictly comply with the descriptions and representations (including, but not 
limited to, Deliverable documentation, performance capabilities, accuracy, completeness, 
characteristics, specifications, configurations, standards, functions and requirements 
applicable to professional software design meeting industry standards) as set forth in Exhibit 
A (Statement of Work), with all Attachments thereto, and any applicable Work Order. 

2. All tasks, subtasks, Deliverables, goods, services, and other work shall be performed in a 
timely and professional manner by qualified personnel. 

3. All tasks, subtasks, Deliverables, goods, services, and other work shall be completed in 
accordance with this Contract, the Deliverable documentation and any other applicable 
requirements. 

4. The Tool components shall interconnect and/or interface and shall be compatible with each 
other; and the Tool components, when taken together, shall be capable of delivering all of the 
functionality as set forth in this Contract, any applicable Work Order or any Services 
specifications or requirements. 

5. Contractor shall not cause any unplanned interruption of the operations of, or accessibility to 
the Tool or any Tool component through any device, method or means including, without 
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limitation, the use of any "virus", "lockup", "time bomb", or "key lock", "worm", "back door" 
or "Trojan Horse" device or program, or any disabling code, which has the potential or 
capability of compromising the security of County’s confidential or proprietary information 
or of causing any unplanned interruption of the operations of, or accessibility of the Tool or 
any Tool component to County or any user or which could alter, destroy, or inhibit the use of 
the Tool , any Tool component, or the data contained therein (collectively hereinafter for 
purposes of this Paragraph 64.2 as "Disabling Device(s)"), which could block access to or 
prevent the use of the Tool or any Tool component by County or users.  Contractor represents 
and agrees that it has not purposely placed, nor is it aware of, any Disabling Device on any 
Tool component provided to County under this Contract, nor shall Contractor knowingly 
permit any subsequently delivered Tool component to contain any Disabling Device, other 
than lock-offs contained on the delivered media which only prevents use of software 
contained on such media other than Tool components. 

In addition, Contractor shall prevent viruses from being incorporated or introduced into any 
software or updates or enhancements thereto prior to delivery thereof to County and shall 
utilize best efforts, including using the latest commercially available virus protection 
software, to prevent any viruses being incorporated or introduced in the process of 
Contractor’s loading of software or any updates and enhancements thereto. 

64.3 BREACH OF WARRANTY OBLIGATIONS 

In the event Contractor fails to timely perform its obligations as set forth in this Paragraph 63, 
then, in addition to County's other rights and remedies set forth herein, County may, after written 
notice to Contractor and in the event Contractor, after a reasonable time has still failed to perform 
such warranty obligations, perform any required correction, replacement or other work and debit 
Contractor therefor at County's direct actual cost of outside labor and materials and County's 
burdened rates for labor (including without limitation salary, employee benefits and 
reimbursement policies).  Such debit shall be made against any amounts owed by County to 
Contractor under this Contract. 

64.4 WARRANTY PASS-THROUGH 

Contractor shall assign to County to the fullest extent permitted by law or by this Contract, and 
shall otherwise ensure that the benefits of any applicable warranty or indemnity offered by any 
licensor or reseller of any third party software provided hereunder, if any, shall fully extend to 
and be enjoyed by County. 

65. INTELLECTUAL PROPERTY REPRESENTATIONS 

65.1 Contractor, after a reasonable review and diligence conducted by its Intervention Transfer Group, 
as of the effective date of this Contract represents:  (i) that Contractor has the full power and 
authority to grant the License and all other rights granted by this Contract to County; (ii) that no 
consent of any other person or entity is required by Contractor to grant such rights other than 
consents that have been obtained and are in effect; (iii) that County is entitled to use the Tool 
without interruption, subject only to County’s obligation to make the required payments and 
observe the License terms under this Contract, including those set forth in Paragraph 66.2 
(License); (iv) that this Contract and the Tool licensed or acquired herein, are neither subject to 
any liens, encumbrances, or pledges nor subordinate to any right or claim of any third party, 
including Contractor’s creditors; (v) that during the term of this Contract, Contractor shall not 
subordinate this Contract or any of its rights hereunder to any third party without the prior 
written consent of County, and without providing in such subordination instrument for non-
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disturbance of County’s use of the Tool (or any part thereof) in accordance with this Agreement; 
and (vi) that neither the performance of this Contract by Contractor, nor the License to  and use 
by, County and its users of the Tool in accordance with this Contract will in any way violate any 
non-disclosure agreement relating to this Contract. or other rights of any third party. 

Furthermore, Contractor warrants to County that Contractor, to the best of its knowledge, as of 
the Effective Date:  (i) has the lawful right and power to grant the License; (ii) is the sole owner 
of the Tool; (iii) knows of no license or other agreement that conflicts with the License or other 
terms of this Agreement; and (iv) has not received notice of any third party having a cause of 
action based on the use of the Tool. 

65.2 County shall notify Contractor, in writing, as soon as practicable of any claim or action alleging 
infringement or unauthorized disclosure.  Upon such notice by County, Contractor shall, at its 
election, at no cost to County, as remedial measures, either: (i) procure the right, by license or 
otherwise, for County to continue to use the Tool or affected component(s) thereof, or part(s) 
thereof, to the same extent of County’s License or ownership rights under this Contract; or (ii) to 
replace or modify the Tool or component(s) thereof with another software or component(s) 
thereof of at least equivalent quality and performance capabilities, as determined by County, until 
the Tool and all components thereof become non-infringing, non-misappropriating and 
non-disclosing (hereinafter collectively for the purpose of this Paragraph 65.2 “Remedial 
Act(s)”). 

65.3 If Contractor fails to complete the Remedial Acts described in Paragraph 65.2 above, then 
County may terminate this Contract for default pursuant to Paragraph 50 (Termination for 
Default) and, among others, be entitled to reimbursement of all costs paid to Contractor for the 
provision of the Tool under the Contract. 

66. OWNERSHIP AND LICENSE 

66.1 OWNERSHIP 

66.1.1 SYSTEM ENVIRONMENT 

Contractor acknowledges that County, or the rightful third party owner, owns all hardware and 
software provided by County for the LASRA Tool or that is part of the County operating 
environment in which the LASRA Tool shall reside and operate. 

66.1.2 SYSTEM SOFTWARE 

All software provided by Contractor to County pursuant to this Contract, including Contractor’s 
proprietary software, Third Party Software and any system environment software, is and shall 
remain the property of Contractor, or any rightful third party owner, with which all proprietary 
rights shall reside and which shall be subject to the terms of the License granted pursuant to 
Paragraph 66.2 (License). 

66.1.3 SYSTEM DATA 

All data provided or made accessible by County to Contractor is and shall remain the property of 
County.  All personally identifiable data generated by the Tool, if any, shall belong to County, 
while all statistical data generated by the Tool shall belong to Contractor. 

66.1.4 WORK PRODUCT 

Notwithstanding any other provision of this Contract to the contrary, all pre-existing practices, 
procedures, materials, development tools and reusable components, including but not limited to 
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the LASRA Tool, reusable software code, procedures, manuals and business practices as well as 
any modifications thereof utilized by Contractor for purposes of providing Services under the 
Contract (hereinafter “Work Product”), are and will remain the property of Contractor, as 
applicable.  County will have no ownership interest in or claim to the Work Product except to the 
extent necessary to exercise its rights under this Contract in accordance with the rights and 
restrictions set forth herein, including the License rights.  In addition, Contractor is free to use 
any ideas, concepts or know-how developed or acquired by Contractor during the performance 
under this Contract, other than County Materials, to the extent obtained and retained by 
Contractor’s personnel as impressions and general learning.  Contractor shall remain the sole 
owner of the LASRA Tool that is part of Work Product and all derivative works therein.  Work 
Product does not include any County Materials. 

66.2 LICENSE 

66.2.1 LICENSE GRANT 

Subject to the applicable provisions of this Contract, including this Paragraph 66.2, the Statement 
of Work and Paragraph 66.1 (Ownership), Contractor hereby grants to County an unlimited, 
unrestricted license to use the LASRA Tool including all Source Code, any Work Product and 
any other product of Services developed or otherwise provided by Contractor to County under 
the Contract, including any related documentation (hereinafter “License”), by County users in 
accordance with the scope set forth in Paragraph 66.2.2 (Scope of License) and subject to the 
restrictions set forth in Paragraph 66.2.3 (License Restrictions) in perpetuity without regard to the 
term of the Contract.  

County understands and agrees that such License, Contractor delivered and County accepted 
LASRA Tool, any Contractor delivered and County accepted Work Product and any other 
Contractor delivered and County accepted product of Services, developed or otherwise provided 
by Contractor to County under the Contract, including any related documentation, are provided 
"as is", and, thus, County uses such License at its own risk.  Contractor extends no warranties of 
any kind, either express or implied, including, but not limited to, warranties of merchantability 
and fitness for a particular purpose.   

66.2.2 SCOPE OF LICENSE 

The License Granted by Contractor to County under this Contract provides County and its users 
with the following rights: 

(a) To use, install, integrate with other software, operate, compile and execute the LASRA 
Tool and any other software licensed hereunder on an unlimited number of computers, 
servers, local area networks and wide area networks, including web connections by an 
unlimited number of users in the conduct of business; 

(b) To modify, copy, translate, enhance and otherwise maintain the LASRA Tool and any 
other software licensed hereunder and the Source Code, as necessary or appropriate for 
County to enjoy and exercise fully the rights granted under this Contract and the License; 

(c) To use, modify, copy and display the documentation relating to the LASRA Tool and any 
other software licensed hereunder as necessary or appropriate for County to enjoy and 
exercise fully the rights granted under this Contract and the License; 

(d) To permit third party access to the LASRA Tool and any other software licensed 
hereunder, relating documentation, the Source Code, or any part thereof, as necessary or 
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appropriate for County to enjoy and exercise fully the rights granted under this Contract 
and the License, including for the provision of maintenance, software modifications, 
consulting services and other business use or support of the LASRA Tool and any other 
software licensed hereunder as contemplated by this Contract; and 

(e) Pursuant to Paragraph 10 (Assignment by County), to reproduce and use the LASRA 
Tool and any other software licensed hereunder:  (i) by County and permitted assignees, 
for archive and backup purposes; and (ii) by County, for use by permitted assignees, so 
long as all copies of the LASRA Tool and any other software licensed hereunder contain 
the proprietary notices appearing on the copies initially furnished to County by 
Contractor. 

66.2.3 LICENSE RESTRICTIONS 

County acknowledges and agrees (i) that the LASRA Tool and any other software licensed 
hereunder, including related documentation, is the confidential and copyrighted property of 
Contractor, and all rights therein not expressly granted to County are reserved to Contractor; and 
(ii) that Contractor shall retain all proprietary rights in and to the foregoing.  Subsequently, 
County’s License to the LASRA Tool and any other software licensed hereunder is limited by the 
restrictions set forth in this Paragraph 66.2.3.  Accordingly, County will not: 

(a) Reverse engineer, disassemble or decompile the LASRA Tool and any other software 
licensed hereunder; 

(b) Transfer, sublicense, rent, lease, convey or assign (unless resulting from a permissible 
Contract assignment under Paragraph 10 (Assignment by County) the LASRA Tool and 
any other software licensed hereunder; 

(c) Use the LASRA Tool and any other software licensed hereunder on a timesharing, 
service bureau, subscription service or rental basis for any third party; or 

(d) Remove, modify or obscure any copyright, trademark or other proprietary rights notices 
that appear on, or during the use of, the LASRA Tool and any other software licensed 
hereunder. 

66.3 SOURCE CODE 

66.3.1 LICENSE TO SOURCE CODE 

Contractor shall provide County with the Source Code for the LASRA Tool and any other 
software provided by Contractor and licensed by County under this Contract, other than Third 
Party Software, together with the provision of the object code for such LASRA Tool and other 
software.  Consequently, all rights to the LASRA Tool and any other software licensed hereunder 
with the exception of Third Party Software shall also extend to the Source Code to such LASRA 
Tool and any software.  Furthermore, Contractor shall provide the Source Code promptly after 
delivery to County of the corresponding object code for any Optional Services performed by 
Contractor under the Contract. 

66.3.2 COUNTY'S RIGHT TO VERIFY SOURCE CODE 

County shall have the right, at any time during the term of the Contract, to verify the relevance, 
completeness, currency, accuracy and functionality of the Source Code for the LASRA Tool and 
any other software licensed hereunder by, among other things, compiling the Source Code and 
performing test runs for comparison with the version of such LASRA Tool and other software as 
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operated by County.  In the event such testing demonstrates that the Source Code does not 
correspond to the applicable LASRA Tool and any other software licensed hereunder as operated 
by County, Contractor shall  immediately provide County with the correct Source Code. 

66.3.3 POSSESSION AND USE OF SOURCE CODE 

County shall be entitled to use and modify the Source Code as it finds necessary, including but 
not be limited to, performing its own support and maintenance, altering or modifying the Source 
Code and/or obtaining any benefits sought under the Contract, subject to the limitations of 
Paragraph 66.3.4 (Proprietary Rights) below. 

66.3.4 PROPRIETARY RIGHTS 

Subject to the provisions of Paragraph 66.3.3 (Possession and Use of Source Code) and County’s 
License to, and Contractor’s ownership of, the LASRA Tool and any other software licensed 
hereunder as provided in Paragraph 66.1 (Ownership), Source Code obtained by County under 
the provisions of this Contract shall remain subject to every license restriction, proprietary rights 
protection and other County obligation specified in this Contract, provided, however, County 
may make such Source Code available to third parties as needed to assist it in making authorized 
use of such LASRA Tool and other software.  County acknowledges that any possession of the 
Source Code referred to herein is subject to the confidentiality and proprietary provisions of 
access to any third party.  

67. PROPRIETARY CONSIDERATIONS 

67.1 COUNTY MATERIALS 

County shall own all rights, title and interest, including copyright, in and to all information and 
data which originated with County, plans, diagrams, reports, working papers, documents, records 
and other work products which are originated or created solely for County through Contractor’s 
work pursuant to this Contract, any County data whether provided by County or otherwise 
accessible  by Contractor, and any personally identifiable data generated by the Tool (hereafter 
collectively “County Materials”).  Contractor, for valuable consideration herein provided, shall 
execute all documents necessary to assign and transfer to, and vest in County to share all of 
Contractor’s rights, title and interest in and to such County Materials, including any copyright 
which arise pursuant to Contractor’s work under this Contract. 

During the term of this Contract and for five (5) years thereafter, Contractor shall maintain  all of 
Contractor’s working papers prepared under this Contract.  County shall have the right to inspect, 
copy and use, at any time during and subsequent to the term of this Contract, any and all such 
working papers and all information contained therein. 

67.2 TRANSFER TO COUNTY 

Upon request of County, Contractor shall execute all documents reasonably requested by County 
and shall perform all other reasonable acts requested by County to assign and transfer to and vest 
in County all Contractor’s right, title and interest in and to the County Materials, including, but 
not limited to, all copyrights.  County shall have the right to register all copyrights  in the name 
of County of Los Angeles.  All material expense of effecting such assignment and transfer of 
rights shall be borne by County.  Further, County shall have the right to assign, license or 
otherwise transfer any and all County’s right, title and interest, including, but not limited to, 
copyrights , in and to the County Materials. 
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67.3 PROPRIETARY AND CONFIDENTIAL 

Any and all materials, software and tools which are developed or were originally acquired by 
Contractor outside the scope of this Contract, which Contractor desires to use hereunder, and 
which Contractor considers to be proprietary or confidential, must be specifically identified by 
Contractor to County’s Project Director or designee as proprietary or confidential, and shall be 
plainly and prominently marked by Contractor as “Propriety” or “Confidential” on each 
appropriate page of any document containing such material. 

Notwithstanding any other provision of this Contract, County will not be obligated to Contractor 
for any of Contractor’s proprietary and/or confidential items which are not plainly and 
prominently marked with restrictive legends as required by this Paragraph 67.3 or for any 
disclosure which County is required to make under any state or federal law or order of court. 

67.4 All the rights and obligations of this Paragraph 67 shall survive the expiration or termination of 
this Contract. 

68. SURVIVAL 

The provisions in the following Paragraphs shall survive the expiration or termination of this 
Contract for any reason: 

6.4 Approval of Work 

13 Compliance with Applicable Law 

25 Employment Eligibility Verification 

27 Fair Labor Standards 

29 Governing Law, Jurisdiction and Venue 

31 Indemnification 

32 Insurance 

34 Standard of Services 

42 Public Records Act 

55 Effect of Termination 

63 Confidentiality and Security 

64 Warranties 

65 Intellectual Property  

66 Ownership and License 

67 Proprietary Considerations 
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IN WITNESS WHEREOF, County and Contractor by their duly authorized signatures have caused this 
Contract to be effective the day, month and year first above written. 
 

 COUNTY: 
 SHERIFF’S DEPARTMENT 

 
 
 

 By         
  Jim McDonnell, Sheriff 

 
 
 
 CONTRACTOR: 
 The Regents of the University of California, Irvine  
 

 
 By          
      Signature 
 
          
     Print Name 
 
 Title         

 
 
 
APPROVED AS TO FORM: 
 
MARY C. WICKHAM 
County Counsel 
 
 
By        
 VICTORIA MANSOURIAN 

Principal Deputy County Counsel 
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1.0 INTRODUCTION 

 Overview 

This Statement of Work (“SOW”) defines the general scope of work, specific 
Tasks, and Deliverables required for the development and implementation of the 
Los Angeles County Sheriff Risk Assessment (“LASRA”) tool (“Tool”).  LASRA 
will provide a turnkey, functionally operational, and scientifically validated 
offender static risk assessment tool.   

Any terms with the initial letter capitalized, which are not defined herein, shall 
have the meanings given to such terms in Paragraph 2 (Definitions) of the Base 
Contract. 

 Background 

The Sheriff’s Department (“Sheriff” or “Department”) of Los Angeles County 
(“County”) operates one of the world’s largest jail systems. Los Angeles County’s 
criminal justice system is extraordinarily complex, involving 88 municipalities, 47 
law enforcement agencies, more than 30 criminal courthouses, and seven jail 
facilities. 

The nature and scope of the problems facing the Department’s Custody Bureau 
have grown due to new legislative requirements combined with a downturn in the 
economy and have stressed the system to the limit.  The legal and operational 
challenges of chronic and acutely overcrowded County jails has raised concerns 
within the County government about the most effective use of its custody 
resources and to enhance public safety.   

Critical to the challenge faced by the Department is the need to implement a 
proven method for evaluating the risks of releasing inmates without 
compromising community safety, while assuring that inmates attend court 
appearances and comply with appropriate supervision requirements during their 
release. 

The County will contract with the University of California, Irvine (“Contractor” or 
“UCI”) for consulting services to develop the LASRA Tool. Contractor is 
internationally recognized for its accomplishments and expertise in corrections 
risk assessment and evaluation and is uniquely qualified for this project.  

 Scope 

1.3.1 Contractor shall work with the County’s Project Director to determine the 
appropriate Department staff to engage throughout the Project’s lifecycle.  
Success of this Project necessitates establishing a strong project 
management structure, including project risk and issue management 
review and resolution, consistent and clear reporting, and communication 
between the Department and Contractor.  Contractor shall communicate 
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all Project deficiencies through status reports that will indicate real and 
potential impacts to the Project timeline and goals. 

1.3.2 Contractor shall work with the Department staff to identify the timeline of 
historical California Department of Justice (“DOJ”) inmate data necessary 
to develop and validate LASRA. The Department will be responsible for 
obtaining and providing the identified historical inmate data to Contractor. 

1.3.3 Contractor shall perform analysis of the identified historical inmate criminal 
data to refine and customize their generic Static Risk Assessment (“SRA”) 
model to develop LASRA.   

Contractor uses chronologically sorted historical inmate data to fashion 
LASRA. The historical inmate data will be divided into two subsets of data. 
The oldest historical inmate data, subset A, will be used for determining 
the predictability of inmate recidivism and establishing inmate Risk 
Assessment Scores and inmate Risk Levels.  Subset B, consisting of 
subsequent historical inmate data, will be used to validate LASRA’s 
inmate Risk Assessment Scoring methodology for assessing inmate 
recidivism Risk Levels.   Results of Contractor’s analysis of the historical 
inmate criminal data will be presented to the Department for review, 
revision, and approval.  These results shall indicate the effectiveness and 
error rate of LASRA’s effectiveness and error rate for predicting inmate 
recidivism, as determined with the Department inmate historical data. 

1.3.4 Contractor shall participate in the implementation and validation of LASRA 
throughout Contractor’s provision and completion of Tasks and 
Deliverables of this SOW as indicated.   

1.3.5 Contractor shall thoroughly document the development, analysis, 
refinements, recidivism risk assessment scoring methodology, validation, 
and principles of LASRA. 

 Goals and Objectives 

Goals and objectives for the LASRA Project, at a minimum, include the following: 

 A customized automated LASRA Tool used to triage County inmates into 
Inmate Risk Levels based on their probability of recidivism. 

 Inmate Risk Assessment Scoring will be calculated based on regression 
analysis of inmate metrics such as criminal convictions, age at release, and 
gender (“Static Variables”) by LASRA.  These Static Variables are then 
multiplied against predetermined numbers (“Weighting Factors”).  The results 
of these computations are then processed to obtain a single outcome or Risk 
Assessment Score for the inmate. 

 Inmate Risk Levels are assigned based on the inmate’s Risk Assessment 
Score calculated by LASRA.  Delineation between two adjacent inmate Risk 
Levels is referred to as a “Cut-Point”.  Contractor will work with the 
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Department to establish Cut-Point to meet Departmental objectives.  The 
inmate’s Risk Assessment Score will determine the inmate’s Risk Level, 
indicating the inmate’s predicted recidivism potential. 

 Based upon the Cut-Points, the inmate’s Risk Assessment Score will assign 
the inmate to one of the following five inmate Risk Levels:  
1. Low Risk 
2. Moderate Risk 
3. High Risk Drug 
4. High Risk Property 
5. High Risk Violent  

 

LASRA will provide valuable and timely information to assist in making consistent 
judgments on inmate recidivism adopting decisions based on a policy-driven 
approach, identifying needs in custodial and non-custodial settings.  LASRA will 
assist the Department to determine levels of supervision, staffing requirements, 
and program needs. 

 Work Approach 

 Contractor shall develop a detailed Project Plan that shall define how LASRA 
will be implemented, addressing, in sufficient detail, the requirements, 
resources, and estimated timeline to execute the Tasks and Deliverables 
listed in this SOW.   

 Contractor shall develop and deliver LASRA. 
 Contractor shall assist with the successful configuration and installation of the 

LASRA Beta Tool and Production Tool. 
 Contractor shall provide knowledge transfer, training, documentation, and 

other services required by this SOW.  
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2.0 TASKS AND DELIVERABLES 

All Tasks, Subtasks and Deliverables described in this Section 2.0 (Tasks and 
Deliverables) of this SOW shall be performed by Contractor for the Department. 

TASK 1.0 – Project Planning and Management 

Under the direction of the County’s Project Director, Contractor shall apply requisite 
technical and management skills and techniques to ensure satisfactory, timely 
completion of project milestones and establish a project control and reporting 
system, which will provide routine and realistic assessments of the project progress 
through the completion of installation, including the applicable Warranty Period 
(Task 10.0), against the approved Project Control Document’s milestones and 
detailed work plan. 

Subtask 1.1 – Develop Project Plan and Project Control Document 

Contractor shall prepare a Project Plan, the primary component of which shall be 
the Project Control Document (“PCD”).  The contents of the Project Plan shall 
include the following: 

 Introduction:  Summarizes the Project Plan; a review of the shared vision for 
the Project relationship, the strategic goal(s) of the implementation effort, and 
how Contractor will contribute to meet Department’s operational objectives; 

 Executive Summary:  Provides a high level overview of the main features 
and goals of the Project Plan; 

 Project Mission & Objectives:  Describes the operational need for 
proceeding with the Project, the objectives to be achieved under the Project 
and critical success factors for the Department, all based upon information 
provided to Contractor by the Department and any assumptions or limitations 
related to the Project Plan; 

 Project Scope:  Describes the overall scope and Deliverables of the Project 
for the identification of project scope, validation, training and implementation 
objectives; 

 Project Control Document (PCD) – Master Project Schedule:  Contractor 
shall develop a PCD for the project Tasks, Deliverables, and milestones.  
Tasks to be performed by both Contractor and Department staff must be 
specifically addressed in the PCD.  The PCD shall include the order in which 
the Tasks and Subtasks will be performed and the order in which the 
Deliverables will be produced.  Contractor and the County’s Project Director 
will review this analysis on a regular basis.  The PCD shall also address, at a 
minimum, the following project tasks: 

 Requirements Review 
 Requirements Traceability Matrix and Associated Studies  
 Pre-implementation Validation Plan 
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 Implementation Validation 
 Post-Implementation Certification Plan 
 Status Reporting 
 Issue Escalation and Resolution 
 Deliverable Review and Approval 
 Change Control Management 

Contractor shall specify the planned review cycle for each Deliverable in the 
PCD.  Contractor shall update the PCD on a monthly basis with the exception 
of the Project Plan, Milestone Chart and Risk Management sections, which 
shall be updated promptly after changes are made.  

 Project Team:  Identifies Contractor’s project team and project organization, 
including defining the roles and responsibilities of the Project team members. 

 Risk Assessment & Management:  Identifies project risks, and mechanisms 
to handle these risks, in a risk management plan. 

 Issue Tracking Log:  Contractor shall create an Issues Tracking Log (“ITL”) 
for tracking Project issues and deficiencies.  Contractor shall ensure the ITL is 
updated on a regular basis as mutually agreed upon.   

Authorized Department and Contractor staff shall be able to view and print 
ITL information. The ITL shall contain, but is not limited to, the following 
information: 

a. Issue title. 
b. Issue description. 
c. Issue type (based on a scheme for classifying issues). 
d. Date the issue was first identified. 
e. Date the issue was first entered into the Issue Tracking Log. 
f. Persons(s) involved in initially discovering or reporting the issue. 
g. Person assigned to manage the resolution of the issue. 
h. Date of assignment to manage the resolution of the issue. 
i. Strategy or plan for resolving the issue (allow for revisions, and show 

revision history). 
j. Projected date that a resolution to the issue is expected. 
k. Actions taken in attempting to resolve the issue, person(s) taking each 

action and the result or outcome of each action. 
l. Current issue status. 
 

 Monthly Status Reports: Contractor shall create a Monthly Status Report, 
which shall include, but is not limited to: 
a. The period covered by the report. 
b. Summary of project progress and changes since the previous Status 

Report. 
c. Work completed during that period. 
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d. Work scheduled for completion which was not completed. 
e. Work expected to be completed during the upcoming period. 
f. Status of issues that were reported as open in the previous Status Report. 
g. Re-opened issues that had been closed as of the previous Status Report. 
h. New issues. 
i. Readiness assessments. 
j. Any other information that Department may from time to time reasonably 

require. 
k. Any revisions to the PCD explaining (1) what has changed since the 

previous month’s updated PCD, and (2) what has changed since the 
baseline PCD. 

Subtask 1.2 – Provide Ongoing Project Management 

Contractor shall be required to manage Project activities and resources, and 
track project status.  This shall include managing and tracking all issues and  
attending project meetings.  Project meetings are to be scheduled by the 
County’s Project Director or as necessitated to address and resolve issues.  
Project meetings will take place for the duration of the Contract.  Additional 
meetings may take place via teleconference.  For each meeting, the Contractor’s 
Project Manager shall prepare and provide a written Project Status Report to the 
County’s Project Manager, as well as meeting attendees for regularly scheduled 
project meetings.  The report shall cover, at a minimum, project progress, plans, 
and outstanding issues.  All identified issues shall be resolved through the issue 
resolution process as specified in the Contract. 

Contractor shall also participate in monthly meetings to include a review of 
project accomplishments, issues, risks, and any delayed Tasks/Deliverables. 

The Project Status Report shall include the following: 

1. Executive Summary – highlighting key accomplishments and issues. 
2. Tasks completed. 
3. Tasks delayed. 
4. Upcoming tasks. 
5. Issues Tracking Log (ITL). 
6. Deliverable Status. 
7. Updated Detailed Work Plan. 

DELIVERABLE 1.0 – Project Planning and Management 

Deliverable 1.1a – Draft Project Plan and PCD 

Deliverable 1.1b – Final Project Plan and PCD 

Deliverable 1.2 – Project Status Reports/Ongoing Project Management 
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TASK 2.0 –Data Requirements and Samples 

Development of LASRA Tool will require historical inmate criminal data to perform 
three major tasks of this SOW: 

1. Beta LASRA Tool Sample – data used to validate the functionality and technical 
requirements necessary to ultimately deploy LASRA Tool within the 
Department’s information technology infrastructure (Task 3.0). 

2. LASRA Construct Sample – data used to customize and refine the Contractor’s 
generic SRA model for developing the LASRA Tool (Task 5.0). 

3. LASRA Validation Sample – data used by the Contractor’s modified generic SRA 
model to validate the predictive accuracy of LASRA’s Risk Assessment of the 
Construct Sample data (Task 5.0). 

Subtask 2.1 – Conduct Data Requirements Sessions 

Contractor shall, in collaboration with the Department, conduct data requirements 
review sessions with the Department to identify the specific samplings of 
historical DOJ inmate criminal data necessary for generating the three data 
samples required for this task.  

Subtask 2.2 – Provide Data Requirements Confirmation Report 

Contractor shall submit a Data Requirements Confirmation Report (“DRCR”) to 
the Department for approval.  The DRCR shall include, but is not limited to, the 
details such as: 

1. Justification and support for requested County historical inmate criminal data 
parameters stipulated in immediately following items 2 and 3 of this Subtask. 

2. Target Inmate Population – Identification of target inmate population required 
for sampling. 

3. Time Period – Period of time for which the target inmate population data 
sampling is required. 

4. File Format – How data are to be arranged by the Department.  
5. File Medium – Specific storage media to utilize when disseminating historical 

inmate criminal data between Contractor and the Department.  
6. Mutually agreed upon timeframe for the Department to provide inmate 

historical inmate criminal data to Contractor. 
 

The Approved Final DRCR shall be incorporated into the LASRA Working Paper 
(Task 4.0). 

The Department will be responsible for obtaining the required data samples from the 
DOJ automated felony and misdemeanor criminal history record system for 
Contractor.  The historical inmate criminal data samples will be provided to 
Contractor within an agreed period of time stipulated in the DRCR (Subtask 2.2). 
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DELIVERABLE 2.0 – Data Requirements and Samples 

Deliverable 2.1 – Data Requirements Sessions 

Contractor shall conduct Data Requirements Sessions for determining historical 
inmate data needed to develop LASRA Tool. 

Deliverable 2.2a – Draft DRCR 

Contractor shall prepare and present to the County’s Project Manager the Draft 
DRCR for approval. 

Deliverable 2.2b – Final DRCR 

Contractor shall prepare and present to the County’s Project Manager the Final 
DRCR. 

TASK 3.0 – Deliver and Validate Beta LASRA Tool 

Contractor shall deliver to the Department a constructed and validated Beta LASRA 
Tool (SRA model).  The Beta LASRA Tool will be used to validate the Department’s 
infrastructure and will accommodate LASRA’s implementation.  Contractor shall 
assist Department with installing and validating the Beta LASRA Tool to be located 
at the Department’s primary data center. 

Subtask 3.1 – Deliver Beta LASRA Tool 

Contractor shall deliver a constructed and specialized Beta LASRA Tool to the 
Department.  The Beta Tool will be preconfigured using a proxy or “Dummy” SRA 
algorithm.   

Subtask 3.2 – Install Beta LASRA Tool 

Contractor shall provide technical support and assistance with installing and 
configuring the Beta LASRA Tool at the Department’s primary data center as 
necessary to meet the Department’s requirements.  Contractor shall provide 
supporting technical documentation by means of diagrams and text in hard-copy 
and soft-copy format to the County’s Project Manager and address any questions 
by the Department’s technical staff. 

Subtask 3.3 – Provide Beta LASRA Tool Sample Data 

Contractor shall deliver to the Department the Beta LASRA Tool Sample, a 
selection of historical inmate criminal data for validating the Beta LASRA Tool.  
The Beta LASRA Tool Sample shall be formatted and delivered to the 
Department in accordance with the DRCR (Subtask 2.2).  

Subtask 3.4 – Validate Beta LASRA Tool  

Contractor shall assist Department to validate the functionality of the Beta 
LASRA Tool’s Dummy Static Risk Assessment’s algorithm (Subtask 3.1).  The 
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Dummy algorithm will calculate Inmate Risk Assessment Scores and Risk Levels 
through regression analysis and computations employing makeshift Weight 
Factors and Cut-Points.  These substitute calculations and parameters are 
designed to confirm that all historical inmate criminal data (Subtask 3.2 – Provide 
Beta LASRA Tool Sample Data) is included and evaluated by the Beta LASRA 
Tool.  The results from the Dummy algorithm will be validated against known 
outcomes. 

DELIVERABLE 3.0 – Deliver and Validate Beta LASRA Tool 

Deliverable 3.1 – Beta LASRA Tool  

Deliverable 3.2 – Assistance with Beta LASRA Tool Installation 

Deliverable 3.3 – Beta LASRA Tool Sample Data 

Deliverable 3.4 – Validated Beta LASRA Tool 

TASK 4.0 – LASRA Tool Working Paper (LWP)  

Contractor shall create and deliver to the Department a detailed and comprehensive 
working paper chronicling the development of the Sheriff’s LASRA Tool (“LWP”).  
LWP will stand as a living document, outlining the methodology employed by 
Contractor in creating the LASRA Tool.  LWP, without limitations, will provide 
comprehensive and detailed descriptions, processes, methodologies, activities, and 
assumptions organized in a systematic and pragmatic approach.  LWP will serve as 
the guideline for developing the proposed SRA model constituting LASRA Tool.  
LWP will address, but not be limited to:  

 Background, requirements, and scope of development. 
 Historical inmate criminal data elements (Static Variables) evaluated by the 

LASRA Tool. 
 Weight Factors assigned to specific Static Variables in LASRA Tool’s 

algorithm for calculating Inmate Risk Assessment Scores. 
 Development of the LASRA Tool’s algorithm for determining Inmate Risk 

Assessment Scores. 
 Rationale for LASRA Tool’s Inmate Risk Levels and Cut-Points providing 

criteria, rationale, and defensibility. 
 Commentary of LASRA Tools’s recidivism outcome and predictive accuracy 

using historical inmate criminal data samples (Task 2.0). 
 Validation of the Analysis of Recidivism Risks by Inmate Risk Levels and Risk 

subgroups (Inmate Demographics). 
 Document revision Procedure for updating new editions of the LWP based on 

subsequent findings, enhancement, oversight, mitigation, corrective action, or 
as specified in Tasks of this SOW. 

 LWP will incorporate relative elements from the PCD such as project goals, 
assumptions, findings, etc. 
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 Auditing procedure for Department to manually score historical inmate 
criminal data, validating LASRA’s accuracy. 

To accommodate updates to the LWP throughout the term of the Contract, 
Contractor shall incorporate a document revision numbering system for 
differentiating the updated LWP from previous releases. 

DELIVERABLE 4.0 – LASRA Working Paper (LWP)   

Deliverable 4.0-a – Draft LWP 

Deliverable 4.0-b – Final LWP 

TASK 5.0 – Develop LASRA Tool  

Using their Generic SRA model as a baseline, Contractor shall develop and validate 
LASRA Tool using historical inmate criminal data (Task 2.0) and in accordance with 
established methodology as stated in the LWP (Task 4.0).  Contractor shall 
meticulously document LASRA Tool’s development and incorporate this 
documentation into the LWP. 

DELIVERABLE 5.0 – Develop LASRA Tool  

TASK 6.0 – Deliver and Validate LASRA Tool 

Contractor shall deliver, install, and validate LASRA Tool functionality to the 
Department. 

Subtask 6.1 – Deliver LASRA Tool 

Contractor shall deliver to the Department the constructed LASRA Tool.  The 
Tool will be fully functional and ready to install in the Department’s primary data 
center.  

Subtask 6.2 – Support LASRA Tool Installation 

Contractor shall provide technical support and assistance installing and 
configuring the LASRA Tool at the Department’s primary data center.  Contractor 
shall provide supporting technical documentation to the County’s Project 
Manager and address any questions by the Department’s technical staff. 

Subtask 6.3 – Deliver LASRA Tool Sample Data 

Contractor shall deliver to the Department the historical inmate criminal data 
sample used to develop the LASRA Tool.  The sample data shall be formatted 
and delivered to the Department in accordance with the DRCR (Task 2.0).  

Subtask 6.4 – Validate LASRA Tool Using Sample Data 

Contractor shall assist the Department in validating all functionality of the LASRA 
Tool.  Using LASRA Tool sample data (Subtask 6.3), LASRA’s Inmate Risk 
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Assessment Scores, Risk Levels, and Cut-Points shall produce outcomes 
correlating with those obtained during the development of LASRA Tool (Task 
5.0).   

DELIVERABLE 6.0 – Delivered and Validated LASRA Tool for Go-Live  

Deliverable 6.1 – Delivered LASRA Tool 

Deliverable 6.2 –LASRA Tool Installation Support 

Deliverable 6.3 – Delivered LASRA Tool Sample Data 

Deliverable 6.4 – Validated LASRA Tool Using Sample Data 

TASK 7.0 – Achieve LASRA Tool Go-Live 

Contractor shall assist the Department to fully implement LASRA Tool in a 
production environment and achieve its live operation (“Go-Live”).  LASRA Tool Go-
Live may be accomplished at any time subsequent to the completion and 
acceptance of Deliverable 6.0 (Delivered and Validated LASRA Tool for Go-Live) at 
least 60 days prior to acceptance of Deliverable 10.0 (LASRA Tool Final 
Acceptance). 

Subtask 7.1 –Support LASRA Tool Go-Live 

Contractor shall provide technical support and assistance to the Department, to 
fully implement the LASRA Tool in a production environment with all functionality, 
as required by County, using current DOJ historical inmate criminal data.   

Subtask 7.2 – Certify LASRA Tool Go-Live 

Contractor shall provide to the Department documented and indisputable 
evidence that LASRA functions as designed, and meets or exceeds the 
requirements of this SOW and County.  This evidence will be based on, but is not 
limited to, a manual audit of LASRA Tool’s calculations of Inmate Risk 
Assessment Scoring and Risk Level outcomes using current historical inmate 
criminal data.  This audit will be performed using the auditing procedure provided 
in the LWP (Task 4.0) on a mutually agreed upon number of inmates.  

Upon completion and acceptance of this Subtask by County, LASRA Tool will 
have achieved Go-Live status.  

Subtask 7.3 – Update the LWP 

Contractor shall update the LWP (Task 4.0) with the documented evidence 
validating LASRA Tool’s successful Go-Live status in a production environment 
for review by the County’s Project Manager. 
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DEVERABLE 7.0 – LASRA Tool Go-Live 

Deliverable 7.1 – Support for LASRA Tool Go-Live 

Deliverable 7.2 – Certification of LASRA Tool Go-Live  

Deliverable 7.3a – Draft Updated LWP 

Deliverable 7.3b – Final Updated LWP 

TASK 8.0 – Additional LASRA Tool Documentation 

Subtask 8.1 - LASRA Tool Technical Document (LTD) 

Contractor shall draft a LASRA Tool Technical Document (“LTD”). Contractor 
shall prepare the LTTD for the County’s Project Director’s review and approval. 
Contractor shall provide technical documentation for operation, administration, 
and maintenance of the LASRA Tool.  This technical documentation will serve to 
fully document all LASRA Tool functional requirements.  

The LASRA Tool Technical Document shall include, but not be limited to: 

• LASRA Tool functional specifications. 
• Data workflow. 
• LASRA Tool operational requirements. 
• LASRA Tool configuration requirements. 
• Administration and monitoring requirements. 
• Troubleshooting LASRA Tool. 
• Error messages, definitions, and recommendations. 

Subtask 8.2 - LASRA Tool Source Code Document (SCD) 

Contractor shall draft a LASRA Tool Source Code Document (“SCD”), which 
includes, but is not limited to, all LASRA Tool algorithms as well as the Weight 
Factors used to determine Inmate Risk Assessment Scores, Risk Levels, and 
Cut-Points.  Contractor shall fully explain the Source Code in narrative format, 
provide the County with the building blocks of the Source Code, and provide 
guidelines for modifying the Source Code.  Contractor shall prepare a draft SCD 
for County’s Project Manager’s review and approval. 

Subtask 8.3 – Update LWP 

Upon approval by the County’s Project Manager, the LTD and the SCD will be 
incorporated into the appropriate section of the LWP (Task 4.0).  

DELIVERABLE 8.0 – Additional LASRA Tool Documentation 

Deliverable 8.1a – Draft LTD 

Deliverable 8.1b – Final LTD 

Deliverable 8.2a – Draft SCD 
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Deliverable 8.2b – Final SCD 

Deliverable 8.3 – Updated LWP 

TASK 9.0 – Provide Static Risk Assessment, Application and Training  

Contractor shall collaborate with the Department to:  

 Develop strategy and provide recommendations for maximizing LASRA Tool’s 
risk assessment potential; and 

 Develop educational documents on the principles and practical application of 
static risk assessment tools such as the LASRA Tool to triage and evaluate 
inmates. 

Subtask 9.1 - Propose Future State of Department’s Risk Assessment 

Contractor shall work with the Department to make recommendations for 
administration of inmate risk assessment and procedures to revise or implement 
new policy and procedures, staff training and education, quality assurance, 
eligibility requirements, and monitoring recidivism outcomes for effectiveness.   

The outcome of these collaborations and recommendations will be formalized 
and presented to the County’s Project Director for approval.  Upon approval, the 
recommendations will be incorporated into the LWP (Task 4.0). 

Subtask 9.2 - Risk Assessment Training Sessions 

Contractor shall conduct three (3) eight-hour instructional sessions for a 
maximum number of 15 selected users identified by the Department.  These 
instructional sessions, led by Contractor, shall take place at the Department’s 
facilities, to be determined by County’s Project Director. Contractor shall provide 
the County’s Project Director with subject training materials for approval.  

Contractor’s training curriculum shall include, but is not limited to: 

 Static Risk Assessment:  Theory, evolution, principles, and an overview of 
Static Risk Assessment program implementations in correctional facilities. 

 Static Risk Assessment:  Interpretation of results, utilization, and practice. 
 Understanding and interpreting LASRA Tool’s recidivism risk calculations for 

Inmate Risk Assessment Scores and Risk Levels. 
 Understanding the strengths and weaknesses of the LASRA Tool and other 

RSA tools. 
 A review of the LWP (Task 4.0). 

DELIVERABLE 9.0 – Static Risk Assessment, Application and Training 

Deliverable 9.1a – Draft Proposed Future State of Department’s Risk 
Assessment Recommendations  
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Deliverable 9.1b – Final Proposed Future State of Department’s Risk 
Assessment Recommendations  

Deliverable 9.1c – Updated LWP  

Deliverable 9.2a – Draft Risk Assessment Training Materials 

Deliverable 9.2b – Final Risk Assessment Training Materials 

Deliverable 9.2c – Risk Assessment Training 

TASK 10.0 – Achieve LASRA Tool Final Acceptance 

Contractor shall maintain the LASRA Tool for a full continuous uninterrupted 60-day 
period commencing upon Go-Live.  In the event a Deficiency causes interruption in 
the operation of the LASRA Tool during this 60-day period, Contractor shall correct 
such deficiency and restart the 60-day period. 

DELIVERABLE 10.0 – LASRA Tool Final Acceptance 

The LASRA Tool shall achieve "Final Acceptance" following completion of, and 
Department’s written approval of, all Required Services associated with this SOW 
(Tasks 1.0 through 10.0), and Department’s issuance to Contractor of a signed Final 
Acceptance Certificate in the form substantially similar to that specified in Exhibit T 
(Final Acceptance Certificate). 
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3.0 PROJECT ASSUMPTIONS 

 General 

The installation assumptions set forth in this Section 3.0 will apply to this SOW. 

Department will provide Contractor with access to Department facilities and as 
well as technical, administrative, and Subject Matter Expert staff assigned to 
assist Contractor, all subject to county’s background clearance process.  County 
staff will, when appropriate and necessary, perform specific Tasks of this SOW 
that require collaboration from the Department, as determined by County Project 
Manager. 

All Deliverable documentation created by Contractor for this engagement shall be 
made available to County in both hard copy and soft copy formats.  Unless 
otherwise specified by the Department, the soft copy format will be a Microsoft 
Office Suite document, with Contractor to be responsible for providing all 
personal computing devices and software (e.g. Microsoft Office) for its staff. 

 People Resources 

Contractor shall accommodate the pairing of its implementation resources with 
the appropriate Department resources to facilitate knowledge transfer during 
implementation and validation of the LASRA Tool.  The appropriate hours and 
resource effort to facilitate this knowledge transfer will be up to the discretion and 
decision of the Contractor's Project Manager, contingent on the impact to the 
overall Project Schedule. 

 Technology 

 Any changes in the scope of the Tasks of this SOW or any inaccuracies in the 
requirements will necessitate a change to this SOW in accordance with the 
Change Notice process described in Paragraph 8 (Change Notice and 
Amendments) of the Contract; 

 Contractor will not be responsible for the inability to create baseline data due 
to failures outside of Contractor’s control, including corrupted baseline data.  
Changes in the Project associated with recovery from such events will be 
made in accordance with the Change Notice process described in Paragraph 
8 (Change Notice and Amendments) of the Contract; 

 Contractor is not responsible for the provision and maintenance of any 
network environment components and circuits, which are owned by the 
Department; 

 The Department has acquired client and server hardware and all requisite 
software separately, based on Contractor recommended specifications for the 
LASRA Tool; and 

 Appropriate access to the Department’s technical staff with physical and 
administrative access to servers, in the current server environment, 
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responsible for supporting all appropriate and necessary Tasks of this SOW 
and ongoing support provided to the Department by Contractor, as required. 

 LASRA Tool Final Acceptance 

The LASRA Final Acceptance criteria will be based upon the Implementation 
Validation Plan developed and demonstrated as part of the PCD under Subtask 
1.1 (Project Control Document).  Contractor shall, for the purpose of validating 
the LASRA Tool under Subtask 7.2 (Certify LASRA Tool Go-Live), define the 
validation strategies required for the LASRA Tool in a production environment. 

LASRA Tool Final Acceptance will be achieved after the LASRA Tool operates in 
real production continuously without interruption for 60 days.  

In the event the Department and Contractor agree that the Department’s 
hardware, operating environment, network, Third Party Software, or other 
circumstances outside of the control of Contractor [or not required under this 
Contract to be provided by Contractor] have contributed to the failure of the 
LASRA Tool to complete such 60-day operation cycle without interruption, 
Contractor will not be held liable for such failure.  The contributory circumstances 
will be remedied by the Department within a timeframe mutually agreed to in 
writing by Contractor and the Department.  In the case of Third Party Software 
supplied by County for the purpose of providing the LASRA Tool, Contractor shall 
identify to County the particular Third Party Software component(s) causing the 
Deficiency and shall assist County in repairing and/or de-installing and replacing 
such Third Party Software component(s), or any part thereof, which fail to 
function according to the applicable specifications, as determined by County’s 
Project Director.  Contractor shall be responsible for the balance of time needed 
to complete the 60-day real-time operation period.  Additional time requested by 
Contractor, and approved by the County Project Director, for the purposes of 
reloading data and restarting the LASRA Tool, shall not be included in the 60-day 
period. 

If, at any time during the 60-day period, the Department and Contractor mutually 
determine that the LASRA Tool has failed to pass validation tasks due to 
Deficiencies in the LASRA Tool, including any customization thereto, Contractor 
shall correct, at Contractor’s sole expense, any such non-conformance and re-
start any Deliverable Task or Subtask, or any portion thereof, contained in this 
SOW, as determined by the County’s Project Director, as described in this 
Paragraph 3.4.  In such event, the 60-day cycle shall be restarted in its entirety. 

Upon satisfaction of the foregoing by Contractor, Contractor shall deliver to the 
Department for the Department’s signature a LASRA Final Acceptance 
Certificate (Exhibit T), subject to the delivery of:  (1) A letter from the UCI 
Regents or designee authorizing the County to utilize the LASRA Tool in 
perpetuity and update the Tool as needed to comply with future changes in 
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technology, (2) the Source Code for the Tool to enable County to perform such 
updates; and (3) all final-form documentation produced for the LASRA Tool. 

 LASRA Maintenance 

Upon Final Acceptance by County after signing in on the Final Acceptance 
Certificate, County will engage qualified County staff, who have demonstrated 
proficiency with the LASRA Tool software platform based on Contractor’s transfer 
of knowledge, to maintain the LASRA Tool in perpetuity.  Contractor shall have 
no responsibility to maintain the LASRA Tool under this Contract as part of 
Required Services.  Contractor recognizes and County agrees that Contractor is 
not obligated to perform maintenance of the Tool under any future Contract with 
the County, with or without consideration therein. 

 Optional Services 

Notwithstanding Paragraph 3.5 (LASRA Maintenance) above, County may 
request that Contractor provide Optional Services during the term of the Contract 
following Final Acceptance, which may include software modifications, consulting 
services and other professional services. 

Following County’s written request for such Optional Services, Contractor shall 
submit to County for approval a not-to-exceed Maximum Fixed Price calculated 
based on the Fixed Hourly Rate and other pricing terms set forth in this Contract. 
County and Contractor shall agree on the Work Order for the tasks and 
deliverables to be performed and the Maximum Fixed Price for such Optional 
Services. 

Contractor may invoice County for any such Optional Services only for the actual 
number of hours expended by Contractor and Contractor's cost for providing 
such Optional Services based on such actual number of hours, which shall not 
exceed the agreed upon Maximum Fixed Price, in the manner outlined in 
Paragraph 5.5 (Invoices and Payments) of the Base Contract.  All Optional 
Services provided by Contractor under this Contract shall be subject to County's 
written approval in accordance with the terms of this Contract before payment 
therefor.  The Fixed Hourly Rate set forth in Exhibit B (Pricing Schedule) shall not 
increase during the term of the Contract. 

Notwithstanding the foregoing, Contractor recognizes and County agrees that 
Contractor is not obligated to provide Optional Services to the County, with or 
without consideration therein. 

 LASRA Project Team Responsibilities 

 Provide Contractor’s Project Director with relevant Department 
organization charts; 

 Provide direction to County’s Project Manager, coordinate Contractor’s 
execution of all Tasks and Deliverables, and facilitate Contractor relations; 



 

HOA.1197277.2 
County of Los Angeles  A-18 LASRA Consulting Services 
Sheriff’s Department                          Exhibit A - Statement of Work 

 Dispute resolution arbitration; and 
 Approval authority for LASRA Tool Final Acceptance. 
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4.0 PROJECT REVIEW AND ACCEPTANCE 

 Task/Deliverable Summary Review Form 

Contractor shall submit a Task/Deliverable Approval Certificate (Exhibit U) for all 
work to County’s Project Director, for each Task/Deliverable outlined in this 
SOW, as further detailed in Exhibit B (Pricing Schedule), together with any 
supporting documentation requested by the Department for County’s Project 
Director’s review. 

All work shall be completed in accordance with the requirements and 
specifications set forth in the Contract and the PCD and must be approved by the 
County’s Project Director as evidenced by the County’s Project Director’s 
countersignature on the applicable Task/Deliverable Approval Certificate (Exhibit 
U).  County’s Project Director shall review each element of work provided by 
Contractor, including all Tasks, Subtasks, Deliverables and other Services 
required therein and provided by Contractor pursuant to the Contract, within the 
time frames set forth in the Project Control Document. 

 Document Review Process 

When Contractor creates documentation as part of the Project, each documented 
deliverable will initially be developed in draft form. 

When the draft document is complete, the Contractor’s Project Manager shall 
submit the initial release document to the County’s Project Manager for review 
and comment.  The County’s Project Manager will be responsible for distributing 
copies of the initial release document for internal review.  The County’s Project 
Manager is responsible for providing the Department’s comments and a clearly 
marked version of the draft document to Contractor’s Project Manager.  The 
County’s Project Manager will have ten (10) Business Days to review and return 
comments to Contractor’s Project Manager.  Contractor shall review and 
evaluate the Department’s comments and respond accordingly.  The 
Department’s comments and Contractor's recommendations will be discussed 
and integrated into a final version of the documented deliverable to be provided 
by Contractor to the County’s Project Manager. 
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Exhibit D 

INFORMATION SECURITY AND PRIVACY REQUIREMENTS 
 

This Exhibit D (Information Security And Privacy Requirements) is an attachment and addition to the Los 
Angeles County Sheriff’s Department Static Risk Assessment (LASRA) Contract dated _____________   , 
2015 (the “Contract”) entered into by and between the Los Angeles County Sheriff’s Department (“LASD”) 
and  the  University  of  California,  Irvine  ("UCI",  “Contractor”).  This  Exhibit  D  is  incorporated  into  the 
Contract by reference and supplements any other terms and conditions relating to confidentiality and 
security set  forth  in  the Contract.   Any  terms with  the  initial  letter capitalized, which are not defined 
herein, shall have the meanings given to such terms in Paragraph 2 (Definitions) of the Base Contract. 

This Exhibit D (Information Security and Privacy Requirements) sets forth information security procedures 
to be established by Contractor before the Effective Date of the Contract and maintained throughout the 
term of the Contract. These procedures are in addition to the requirements of the Contract between the 
parties. These procedures provide a minimum standard only. However, it is Contractor’s sole obligation 
to: (i) implement appropriate measures to secure its systems and data, including Personally Identifiable 
Information  (as  defined  below)  and  County's  Confidential  Information,  against  internal  and  external 
threats and risks; and (ii) continuously review and revise those measures to address ongoing threats and 
risks. Failure to comply with the minimum standards set forth in this Exhibit D (Information Security and 
Privacy Requirements)  shall  constitute  a material, non‐curable breach of  the Contract by Contractor, 
entitling the Sheriff, in addition to and cumulative of all other remedies available to it at law, in equity, or 
under the Contract, to immediately terminate the Contract. 

1. Security Policy. Contractor shall establish and maintain a formal, documented, mandated, 
company‐wide information security program, including security policies, standards and 
procedures (collectively “Information Security Policy”). The Information Security Policy will 
be communicated to all Contractor personnel and subcontractors in a relevant, accessible, 
and understandable form and will be regularly reviewed and evaluated to ensure its 
operational effectiveness, compliance with all applicable laws and regulations, and to 
address new threats and risks. 
 

2. Removable Media. Except in the context of Contractor’s routine back‐ups or as otherwise 
specifically authorized by LASD in writing, Contractor shall institute strict physical and logical 
security controls to prevent transfer of Personally Identifiable Information to any form of 
Removable Media. For purposes of this Exhibit D (Information Security and Privacy 
Requirements), “Removable Media” means portable or removable hard disks, floppy disks, 
USB memory drives, zip disks, optical disks, CDs, DVDs, digital film, digital cameras, memory 
cards (e.g., Secure Digital (SD), Memory Sticks (MS), CompactFlash (CF), SmartMedia (SM), 
MultiMediaCard (MMC), and xD‐Picture Card (xD)), magnetic tape, and all other removable 
data storage media. 
 

3. Storage, Transmission, and Destruction of Personally Identifiable Information. All 
Personally Identifiable Information shall be rendered unusable, unreadable, or 
indecipherable to unauthorized individuals, as amended and supplemented by the California 
Civil Code section 1798 et seq.  Without limiting the generality of the foregoing, Contractor 
shall encrypt (i.e., National Institute of Standards and Technology (NIST) Special Publication 
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(SP) 800‐111 Guide to Storage Encryption Technologies for End User Devices1) all Personally 
Identifiable Information (stored and during transmission). If Personally Identifiable 
Information is no longer required to be retained by Contractor under the Contract and 
applicable law, Contractor shall destroy such Personally Identifiable Information by: 
(a) shredding or otherwise destroying paper, film, or other hard copy media so that the 
Personally Identifiable Information cannot be read or otherwise cannot be reconstructed; 
and (b) clearing, purging, or destroying electronic media containing Personally Identifiable 
Information consistent with  NIST Special Publication 800‐88, Guidelines for Media 
Sanitization2 and US Department of Defense (DOD) 5220.22‐M data sanitization and clearing 
directive3 such that the Personally Identifiable Information cannot be retrieved.  
 

4. Data Control; Media Disposal and Servicing. Subject to and without limiting the 
requirements under Section 3 (Storage, Transmission and Destruction of Protected 
Personally Identifiable Information and County Confidential Information): County's 
Confidential Information, including Personally Identifiable Information, (i) may only be made 
available and accessible to those parties explicitly authorized under the Contract or 
otherwise expressly approved by the Sheriff in writing; (ii) if transferred across the Internet, 
any wireless network (e.g., cellular, 802.11x, or similar technology), or other public or 
shared networks, must be protected using industry standard encryption technology in 
accordance with the National Institute of Standards and Technology (NIST) Special 
Publication (SP) 800‐52 Guidelines for the Selection and use of Transport Layer Security 
Implementations4; and (iii) if transferred using Removable Media (as defined above), must 
be sent via a bonded courier or protected using industry standard encryption technology in 
accordance with NIST SP 800‐111 Guide to Storage Encryption Technologies for End User 
Devices5. The foregoing requirements shall apply to back‐up data stored by Contractor at 
off‐site facilities. In the event any hardware, storage media, or Removable Media must be 
disposed of or sent off‐site for servicing, Contractor shall ensure all County's Confidential 
Information, including Personally Identifiable Information, has been cleared, purged, or 
scrubbed from such hardware and/or media using industry best practices in accordance 
with NIST SP 800‐88, Guidelines for Media Sanitization6). 
 

5. Security Incident.  A "Security Incident" shall have the meaning given to such term in 45 
C.F.R. § 164.304. 
 

a.  Contractor shall promptly notify (but in no event later than twenty‐four (24) hours after 
the detection of a Security Incident) the designated Sheriff security contact by 

                                                            
1 Available at http://www.csrc.nist.gov/  
2 Available at http://www.csrc.nist.gov/ 
3 Available at http://www.dtic.mil/whs/directives/corres/pdf/522022MSup1.pdf 
4 Available at http://www.csrc.nist.gov/ 
5 Available at http://www.csrc.nist.gov/ 
6 Available at http://www.csrc.nist.gov/ 
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telephone and subsequently via written letter of any potential or actual security attacks 
or Security Incidents.  

 

b.  The notice shall include the approximate date and time of the occurrence and a 
summary of the relevant facts, including a description of measures being taken to 
address the occurrence.  A Security Incident includes instances in which internal 
personnel access systems in excess of their user rights or use the systems 
inappropriately.  

 

6. Confidentiality  

 

a. Treatment of Confidential Information.  Each party under the Contract recognizes the 
importance of the other party’s Confidential Information.  In particular, each Party 
recognizes and agrees that the Confidential Information of the other is critical to their 
respective businesses and that neither party would enter into this Contract without 
assurance that such information and the value thereof will be protected as provided in 
this Section 6 (Confidentiality) and elsewhere in the Contract.  Accordingly, each party 
agrees as follows: (a) the party receiving Confidential Information ("Receiving Party") 
will hold any and all Confidential Information it obtains in strictest confidence and will 
use and permit use of Confidential Information solely for the purposes of this Contract.  
Without limiting the foregoing, the Receiving Party shall use at least the same degree of 
care, but no less than reasonable care, to avoid disclosure or use of this Confidential 
Information as the Receiving Party employs with respect to its own Confidential 
Information of a like importance; (b) the Receiving Party may disclose or provide access 
to its responsible employees, agents, and consultants who have a need to know and 
may make copies of Confidential Information only to the extent reasonably necessary to 
carry out its obligations hereunder; and (c) the Receiving Party currently has, and in the 
future will maintain in effect and enforce, rules and policies to protect against access to 
or use or disclosure of Confidential Information other than in accordance with this 
Contract, including without limitation written instruction to and agreements with 
employees, agents, or consultants who are bound by an obligation of confidentiality no 
less restrictive than set forth in this Contract to ensure that such employees, agents, and 
consultants protect the confidentiality of Confidential Information including this Section 
6 (Confidentiality).  The Receiving Party will require its employees, agents, and 
consultants not to disclose Confidential Information to third‐parties, including without 
limitation customers, subcontractors, or consultants, without prior written consent of 
the party disclosing Confidential Information ("Disclosing Party"), will notify the 
Disclosing Party immediately of any unauthorized disclosure or use, and will cooperate 
with the Disclosing Party to protect all proprietary rights in and ownership of its 
Confidential Information. 
 

b. County Data.  All of the County Confidential Information, data, records, and information 
of County to which Contractor has access, or otherwise provided to Contractor under 
this Contract (“County Data”), shall be and remain the property of the Sheriff, and the 
Sheriff shall retain exclusive rights and ownership thereto.  The data of County shall not 
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be used by Contractor for any purpose other than as required under this Contract, nor 
shall such data or any part of such data be disclosed, sold, assigned, leased, or otherwise 
disposed of to third‐parties by Contractor or commercially exploited or otherwise used 
by or on behalf of Contractor, its officers, directors, employees, or agents. County Data 
provided to UCI shall be permanently deleted after completion of the project. This 
includes the Sheriff's sample data used for the development of the LASRA Tool. County 
Data shall not be retained by UCI and shall be discarded consistent with Los Angeles 
County Policy #3.040 (General Records Retention and Protection of Records7) containing 
Personal and Confidential Information. 
 

c. Personally Identifiable Information.  “Personally Identifiable Information” shall mean 
any information that identifies a person, including, but not limited to, name, address, 
email address, passwords, account numbers, social security numbers, or personal 
preferences, demographic data, or any other identification data.  For the avoidance of 
doubt, Personally Identifiable Information shall include, but not be limited to, all 
“nonpublic personal information,” and “Personally Identifiable Information” as that 
term is defined in California Civil Code section 1798.29 and EU Data Protection Directive 
(Directive 95/46/EEC) on the protection of individuals with regard to processing of 
personal data and the free movement of such data.  

   

i. Personally Identifiable Information.  In connection with this Contract and 
performance of the services, Contractor may be provided or obtain, from LASD 
or otherwise, Personally Identifiable Information pertaining to LASD's current 
and prospective personnel, directors and officers, subcontractors, and offenders 
and may need to process such Personally Identifiable Information and/or 
transfer it, all subject to the restrictions set forth in this Contract and otherwise 
in compliance with all applicable foreign and domestic laws and regulations for 
the sole purpose of performing the services.  

   

ii. Treatment of Personally Identifiable Information.  Without limiting any other 
warranty or obligations specified in this Contract, and in particular the 
confidentiality provisions of Paragraph 63 (Confidentiality and Security) of the 
Base Contract, during the term of this Contract and thereafter in perpetuity, 
Contractor will not gather, store, log, archive, use, or otherwise retain any 
Personally Identifiable Information in any manner and will not disclose, 
distribute, sell, share, rent, or otherwise retain any Personally Identifiable 
Information to any third‐party, except as expressly required to perform its 
obligations in this Contract or as Contractor may be expressly directed in 
advance in writing by LASD.  Contractor represents and warrants that 
Contractor will use and process Personally Identifiable Information only in 
compliance with (a) this Contract, and (b) all applicable local, state, and federal 

                                                            
7. Available at http://countypolicy.co.la.ca.us/ 
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laws and regulations (including, but not limited to, current and future laws and 
regulations relating to spamming, privacy, confidentiality, data security, and 
consumer protection).  

 

iii. Retention of Personally Identifiable Information.  Contractor will not retain any 
Personally Identifiable Information for any period longer than necessary for 
Contractor to fulfill its obligations under this Contract.  As soon as Contractor no 
longer needs to retain such Personally Identifiable Information in order to 
perform its duties under this Contract, Contractor will promptly return or 
destroy or erase all originals and copies of such Personally Identifiable 
Information. 
 

d. Return of Confidential Information.  Upon the Sheriff's written request or expiration or 
termination of this Contract for any reason, Contractor shall promptly: (a) return or 
destroy, at LASD’s option, all originals and copies of all documents and materials it has 
received containing County’s Confidential Information; (b) if return or destruction is not 
permissible under applicable law, continue to protect such information in accordance 
with the terms of this Contract; and (c) deliver or destroy, at the Sheriff's option, all 
originals and copies of all summaries, records, modifications, and other documents or 
materials prepared by Contractor and provide a notarized written statement to the 
Sheriff certifying that all documents and materials have been delivered to the Sheriff or 
destroyed, as requested by the Sheriff.  On termination or expiration of this Contract, 
the Sheriff will return or destroy all Contractor's Confidential Information (excluding 
items licensed to the Sheriff hereunder or that are required for use of the deliverables 
under the Contract), at Contractor’s option. 
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EXHIBIT E 

 
CONTRACTOR'S EEO CERTIFICATION 

 
 
REGENTS OF THE UNIVERSITY OF CALIFORNIA  
Contractor Name 

5171 California Avenue, Suite 150, Irvine, Ca 92697-7600  
Address 

  
Internal Revenue Service Employer Identification Number 
 
 

GENERAL CERTIFICATION 
 
In accordance with Section 4.32.010 of the Code of the County of Los Angeles, Contractor, 
supplier, or vendor certifies and agrees that all persons employed by such firm, its affiliates, 
subsidiaries, or holding companies are and will be treated equally by the firm without regard to 
or because of race, religion, ancestry, national origin, or sex and in compliance with all anti-
discrimination laws of the United States of America and the State of California. 
 
 

CONTRACTOR'S SPECIFIC CERTIFICATIONS 
 

1. Contractor has a written policy statement prohibiting Yes  No  
 discrimination in all phases of employment. 
 
2. Contractor periodically conducts a self analysis Yes  No  
 or utilization analysis of its work force. 
 
3. Contractor has a system for determining if Yes  No  
 its employment practices are discriminatory  
 against protected groups. 
 
4. Where problem areas are identified in employment Yes  No  
 practices, Contractor has a system for taking  
 reasonable corrective action, to include 
 establishment of goals or timetables. 
 
 
  
Authorized Official’s Printed Name and Title 

 
    
Authorized Official’s Signature Date 
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EXHIBIT F 
COUNTY’S ADMINISTRATION  

 
COUNTY PROJECT DIRECTOR:  
 

Paula Tokar, Captain 
Los Angeles County Sheriff’s Department 

Correctional Services Division 
450 Bauchet Street 

Los Angeles, California 90012 
Phone: (213) 473-6039 

Fax: (323) 415-2566 
e-mail: pltokar@lasd.org 

 
COUNTY PROJECT MANAGER: 

 
Scott Goodwin, Information Technology Manager 

Los Angeles County Sheriff’s Department 
Correctional Services Division 
12440 East Imperial Highway 

Norwalk, California 90650 
Phone: (562) 345-4149 

Fax: (323) 415-6599 
e-mail: srgoodwi@lasd.org 

 
SHERIFF’S ACCOUNTS PAYABLE: 

 
Los Angeles County Sheriff’s Department 

Accounts Payable Section – Contracts Billing 
211 West Temple Street, 6th Floor 

Los Angeles, California 90012 
 
SHERIFF’S CONTRACTS UNIT: 

 
Assistant Director 

Los Angeles County Sheriff’s Department 
Fiscal Administration – Contracts Unit 

211 West Temple Street, 6th Floor West 
Los Angeles, California 90012 

Phone: (213) 229-3260 
Fax: (323) 415-1069 

e-mail: scousin@lasd.org 
 

SHERIFF’S CONTRACT COMPLIANCE UNIT: 
 

Contract Compliance Manager 
Los Angeles County Sheriff’s Department 

Contract Compliance unit 
211 West Temple Street, 5th Floor South 

Los Angeles, California 90012 
Fax: (323) 415-1274 
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CONTRACTOR’S ADMINISTRATION 
EXHIBIT G 

 
 
 

 
CONTRACTOR PROJECT MANAGER: 

 
Susan Turner, Ph.D., Director 
University of California, Irvine 

Center for Evidence-Based Corrections 
Social Ecology II, Room 3336 

5171 California Avenue, 
Irvine, California 92697-7080 

Phone: (949) 824-6943 
Fax: (949) 824-0302 

e-mail: sfturner@uci.edu 
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RAND SUBCONTRACT WITH UCI 

PLACEHOLDER 
FOR 

LASRA CONSULTING SERVICES 
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  EXHIBIT I 
 

Title 2 ADMINISTRATION 
Chapter 2.203.010 through 2.203.090 

CONTRACTOR EMPLOYEE JURY SERVICE 
 

 1  
County of Los Angeles   LASRA Consulting Services  
Sheriff’s Department   Exhibit I-Jury Service Ordinance  

The board of supervisors makes the following findings. The county of Los Angeles allows its permanent, full-time 
employees unlimited jury service at their regular pay. Unfortunately, many businesses do not offer or are reducing 
or even eliminating compensation to employees who serve on juries. This creates a potential financial hardship 
for employees who do not receive their pay when called to jury service, and those employees often seek to be 
excused from having to serve. Although changes in the court rules make it more difficult to excuse a potential 
juror on grounds of financial hardship, potential jurors continue to be excused on this basis, especially from longer 
trials. This reduces the number of potential jurors and increases the burden on those employers, such as the 
county of Los Angeles, who pay their permanent, full-time employees while on juror duty. For these reasons, the 
county of Los Angeles has determined that it is appropriate to require that the businesses with which the county 
contracts possess reasonable jury service policies. (Ord. 2002-0015 § 1 (part), 2002) 

2.203.020 Definitions. 

The following definitions shall be applicable to this chapter: 
 
A.  “Contractor” means a person, partnership, corporation or other entity which has a contract with the county 

or a subcontract with a county contractor and has received or will receive an aggregate sum of $50,000 or 
more in any 12-month period under one or more such contracts or subcontracts. 

 
B. “Employee” means any California resident who is a full-time employee of a contractor under the laws of 

California. 
 
C. “Contract” means any agreement to provide goods to, or perform services for or on behalf of, the county 

but does not include: 
 

1. A contract where the board finds that special circumstances exist that justify a waiver of the 
requirements of this chapter; or 

 
2. A contract where federal or state law or a condition of a federal or state program mandates the use 

of a particular contractor; or 
 
3. A purchase made through a state or federal contract; or 
 
4. A monopoly purchase that is exclusive and proprietary to a specific manufacturer, distributor, or 

reseller, and must match and inter-member with existing supplies, equipment or systems 
maintained by the county pursuant to the Los Angeles County Purchasing Policy and Procedures 
Manual, Section P-3700 or a successor provision; or 

 
5. A revolving fund (petty cash) purchase pursuant to the Los Angeles County Fiscal Manual, Section 

4.4.0 or a successor provision; or 
 
6. A purchase card purchase pursuant to the Los Angeles County Purchasing Policy and Procedures 

Manual, Section P-2810 or a successor provision; or 
 
7. A non-agreement purchase with a value of less than $5,000 pursuant to the Los Angeles County 

Purchasing Policy and Procedures Manual, Section A-0300 or a successor provision; or 
 

8. A bona fide emergency purchase pursuant to the Los Angeles County Purchasing Policy and 
Procedures Manual, Section PP-1100 or a successor provision. 

 
D. “Full time” means 40 hours or more worked per week, or a lesser number of hours if: 
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1.  The lesser number is a recognized industry standard as determined by the chief administrative 
officer, or 

 
2. The contractor has a long-standing practice that defines the lesser number of hours as full time. 

 
E. “County” means the county of Los Angeles or any public entities for which the board of supervisors is the 

governing body. (Ord. 2002-0040 § 1, 2002: Ord. 2002-0015 § 1 (part), 2002) 

2.203.030 Applicability. 

This chapter shall apply to contractors who enter into contracts that commence after July 11, 2002. This chapter 
shall also apply to contractors with existing contracts which are extended into option years that commence after 
July 11, 2002. Contracts that commence after May 28, 2002, but before July 11, 2002, shall be subject to the 
provisions of this chapter only if the solicitations for such contracts stated that the chapter would be applicable. 
(Ord. 2002-0040 § 2, 2002: Ord. 2002-0015 § 1 (part), 2002) 

2.203.040 Contractor Jury Service Policy.  

A contractor shall have and adhere to a written policy that provides that its employees shall receive from the 
contractor, on an annual basis, no less than five days of regular pay for actual jury service. The policy may 
provide that employees deposit any fees received for such jury service with the contractor or that the contractor 
deduct from the employees’ regular pay the fees received for jury service. (Ord. 2002-0015 § 1 (part), 2002) 

2.203.050 Other Provisions.  

A. Administration. The chief administrative officer shall be responsible for the administration of this chapter. 
The chief administrative officer may, with the advice of county counsel, issue interpretations of the 
provisions of this chapter and shall issue written instructions on the implementation and ongoing 
administration of this chapter. Such instructions may provide for the delegation of functions to other 
county departments. 

 
B. Compliance Certification. At the time of seeking a contract, a contractor shall certify to the county that it 

has and adheres to a policy consistent with this chapter or will have and adhere to such a policy prior to 
award of the contract. (Ord. 2002-0015 § 1 (part), 2002) 

2.203.060 Enforcement and Remedies.  

For a contractor’s violation of any provision of this chapter, the county department head responsible for 
administering the contract may do one or more of the following: 
 
1. Recommend to the board of supervisors the termination of the contract; and/or, 
            
2.203.070. Exceptions. 
 
A. Other Laws. This chapter shall not be interpreted or applied to any contractor or to any employee in a 

manner inconsistent with the laws of the United States or California. 
 
B. Collective Bargaining Agreements. This chapter shall be superseded by a collective bargaining 

agreement that expressly so provides. 
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C. Small Business. This chapter shall not be applied to any contractor that meets all of the following: 
 
 1. Has ten or fewer employees during the contract period; and, 
 
 2. Has annual gross revenues in the preceding twelve months which, if added to the annual amount of 

the contract awarded, are less than $500,000; and, 
 
 3. Is not an affiliate or subsidiary of a business dominant in its field of operation. 
 
“Dominant in its field of operation” means having more than ten employees and annual gross revenues in the 
preceding twelve months which, if added to the annual amount of the contract awarded, exceed $500,000. 
 
“Affiliate or subsidiary of a business dominant in its field of operation” means a business which is at least 20 
percent owned by a business dominant in its field of operation, or by partners, officers, directors, majority 
stockholders, or their equivalent, of a business dominant in that field of operation. (Ord. 2002-0015 § 1 (part), 
2002) 

2.203.090. Severability.  

If any provision of this chapter is found invalid by a court of competent jurisdiction, the remaining provisions shall 
remain in full force and effect. (Ord. 2002-0015 § 1 (part), 2002) 
                      
2. Pursuant to chapter 2.202, seek the debarment of the contractor. (Ord. 2002-0015 § 1 (part), (2002) 



 
 

 

 

 

EXHIBIT J 

CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM CERTIFICATION 

FOR 

LASRA CONSULTING SERVICES  

 
 
 
 

 

 

 

 

  

 
 
 
 
 
 
 

 



1 
County of Los Angeles   
Sheriff’s Department  LASRA Consulting Services 
  Exhibit J-Jury Service Certificaiton 
 
 

EXHIBIT J 
COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE 
PROGRAM CERTIFICATION FORM AND APPLICATION FOR EXCEPTION 

 
The County’s Agreement is subject to the County of Los Angeles Contractor Employee Jury Service 
Program (Program), Los Angeles County Code, Chapter 2.203.  All contractors or subcontractors must 
complete this form to either certify compliance or request an exception from the Program requirements.  
Upon review of the submitted form, the County department will determine, in its sole discretion, whether 
the contractor or subcontractor is exempted from the Program. 

 
Company Name: Regents of the University of California 

Company Address:  5171 California Avenue, Suite 150 

City:   Irvine                                                      State:  CA                                  Zip Code: 92697-7600 

Telephone Number: 

Agreement for LASRA Consulting Services 

 
If you believe the Jury Service Program does not apply to your business, check the appropriate box 
in Part I (attach documentation to support your claim); or, complete Part II to certify compliance 
with the Program.  Whether you complete Part I or Part II, please sign and date this form below. 

 
Part I:  Jury Service Program is Not Applicable to My Business 
 
 My business does not meet the definition of “contractor,” as defined in the Program, as it has not 

received an aggregate sum of $50,000 or more in any 12-month period under one or more County 
contracts or subcontracts (this exception is not available if the contract itself will exceed $50,000).  I 
understand that the exception will be lost and I must comply with the Program if my revenues from the 
County exceed an aggregate sum of $50,000 in any 12-month period. 

 
 My business is a small business as defined in the Program.  It 1) has ten or fewer employees; and, 2) 

has annual gross revenues in the preceding twelve months which, if added to the annual amount of 
this contract, are $500,000 or less; and, 3) is not an affiliate or subsidiary of a business dominant in its 
field of operation, as defined below.  I understand that the exception will be lost and I must comply with 
the Program if the number of employees in my business and my gross annual revenues exceed the 
above limits. 

  
“Dominant in its field of operation” means having more than ten employees and annual gross 
revenues in the preceding twelve months, which, if added to the annual amount of the contract 
awarded, exceed $500,000. 

 
“Affiliate or subsidiary of a business dominant in its field of operation” means a business which 
is at least 20 percent owned by a business dominant in its field of operation, or by partners, officers, 
directors, majority stockholders, or their equivalent, of a business dominant in that field of operation. 

 
 My business is subject to a Collective Bargaining Agreement (attach agreement) that expressly 

provides that it supersedes all provisions of the Program. 
 
 

OR 
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Part II:  Certification of Compliance 
 
 My business has and adheres to a written policy that provides, on an annual basis, no less than five 

days of regular pay for actual jury service for full-time employees of the business who are also California 
residents. 

 
I declare under penalty of perjury under the laws of the State of California that the information stated 
above is true and correct. 

Print Name: Title: 

Signature: Date: 
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EXHIBIT L 

Chapter 2.206 DEFAULTED PROPERTY TAX REDUCTION PROGRAM                    
Page 1 of 2 

2.206.010 Findings and declarations. 
2.206.020 Definitions. 
2.206.030 Applicability. 
2.206.040 Required solicitation and contract language. 
2.206.050 Administration and compliance certification. 
2.206.060 Exclusions/Exemptions. 
2.206.070 Enforcement and remedies. 
2.206.080 Severability. 
 

2.206.010 Findings and declarations. 
The Board of Supervisors finds that significant revenues are lost each year as a result of 
taxpayers who fail to pay their tax obligations on time. The delinquencies impose an economic 
burden upon the County and its taxpayers. Therefore, the Board of Supervisors establishes the 
goal of ensuring that individuals and businesses that benefit financially from contracts with the 
County fulfill their property tax obligation. (Ord. No. 2009-0026 § 1 (part), 2009.) 
 
2.206.020 Definitions. 
The following definitions shall be applicable to this chapter: 
A. “Contractor” shall mean any person, firm, corporation, partnership, or combination thereof, 
which submits a bid or proposal or enters into a contract or agreement with the County. 
B. “County” shall mean the county of Los Angeles or any public entities for which the Board of 
Supervisors is the governing body. 
C. “County Property Taxes” shall mean any property tax obligation on the County's secured or 
unsecured roll; except for tax obligations on the secured roll with respect to property held by a 
Contractor in a trust or fiduciary capacity or otherwise not beneficially owned by the Contractor. 
D. “Department” shall mean the County department, entity, or organization responsible for the 
solicitation and/or administration of the contract. 
E. “Default” shall mean any property tax obligation on the secured roll that has been deemed 
defaulted by operation of law pursuant to California Revenue and Taxation Code section 3436; or 
any property tax obligation on the unsecured roll that remains unpaid on the applicable 
delinquency date pursuant to California Revenue and Taxation Code section 2922; except for any 
property tax obligation dispute pending before the Assessment Appeals Board. 
F. “Solicitation” shall mean the County’s process to obtain bids or proposals for goods and 
services. 
G. “Treasurer-Tax Collector” shall mean the Treasurer and Tax Collector of the County of Los 
Angeles. (Ord. No. 2009-0026 § 1 (part), 2009.) 
 
2.206.030 Applicability. 
This chapter shall apply to all solicitations issued 60 days after the effective date of the ordinance 
codified in this chapter. This chapter shall also apply to all new, renewed, extended, and/or 
amended contracts entered into 60 days after the effective date of the ordinance codified in this 
chapter. (Ord. No. 2009-0026 § 1 (part), 2009.) 
 
2.206.040 Required solicitation and contract language. 
All solicitations and all new, renewed, extended, and/or amended contracts shall contain 
language which: 
A. Requires any Contractor to keep County Property Taxes out of Default status at all times 
during the term of an awarded contract; 
B. Provides that the failure of the Contractor to comply with the provisions in this chapter may 
prevent the Contractor from being awarded a new contract; and 
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C. Provides that the failure of the Contractor to comply with the provisions in this chapter may 
constitute a material breach of an existing contract, and failure to cure the breach within 10 days 
of notice by the County by paying the outstanding County Property Tax or making payments in a 
manner agreed to and approved by the Treasurer-Tax Collector, may subject the contract to 
suspension and/or termination. (Ord. No. 2009-0026 § 1 (part), 2009.) 
 
2.206.050 Administration and compliance certification. 
A. The Treasurer-Tax Collector shall be responsible for the administration of this chapter. The 
Treasurer-Tax Collector shall, with the assistance of the Chief Executive Officer, Director of 
Internal Services, and County Counsel, issue written instructions on the implementation and 
ongoing administration of this chapter. Such instructions may provide for the delegation of 
functions to other departments. 
 
B. Contractor shall be required to certify, at the time of submitting any bid or proposal to the 
County, or entering into any new contract, or renewal, extension or amendment of an existing 
contract with the County, that it is in compliance with this chapter is not in Default on any County 
Property Taxes or is current in payments due under any approved payment arrangement. (Ord. 
No. 2009-0026 § 1 (part), 2009.) 
 
2.206.060 Exclusions/Exemptions. 
A. This chapter shall not apply to the following contracts: 
1. Chief Executive Office delegated authority agreements under $50,000; 
2. A contract where federal or state law or a condition of a federal or state program mandates the 
use of a particular contractor; 
3. A purchase made through a state or federal contract; 
4. A contract where state or federal monies are used to fund service related programs, including 
but not limited to voucher programs, foster care, or other social programs that provide immediate 
direct assistance; 
5. Purchase orders under a master agreement, where the Contractor was certified at the time the 
master agreement was entered into and at any subsequent renewal, extension and/or 
amendment to the master agreement. 
6. Purchase orders issued by Internal Services Department under $100,000 that is not the result 
of a competitive bidding process. 
7. Program agreements that utilize Board of Supervisors' discretionary funds; 
8. National contracts established for the purchase of equipment and supplies for and by the 
National Association of Counties, U.S. Communities Government Purchasing Alliance, or any 
similar related group purchasing organization; 
9. A monopoly purchase that is exclusive and proprietary to a specific manufacturer, distributor, 
reseller, and must match and inter-member with existing supplies, equipment or systems 
maintained by the county pursuant to the Los Angeles Purchasing Policy and Procedures 
Manual, section P-3700 or a successor provision; 
10. A revolving fund (petty cash) purchase pursuant to the Los Angeles County Fiscal Manual, 
section 4.6.0 or a successor provision; 
11. A purchase card purchase pursuant to the Los Angeles County Purchasing Policy and 
Procedures Manual, section P-2810 or a successor provision; 
12. A non-agreement purchase worth a value of less than $5,000 pursuant to the Los Angeles 
County Purchasing Policy and Procedures Manual, section A-0300 or a successor provision; or 
13. A bona fide emergency purchase pursuant to the Los Angeles County Purchasing Policy and 
Procedures Manual section P-0900 or a successor provision; 
14. Other contracts for mission critical goods and/or services where the Board of Supervisors 
determines that an exemption is justified. 
 
B. Other laws. This chapter shall not be interpreted or applied to any Contractor in a manner 
inconsistent with the laws of the United States or California. (Ord. No. 2009-0026 § 1 (part), 
2009.) 
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2.206.070 Enforcement and remedies. 
A. The information furnished by each Contractor certifying that it is in compliance with this chapter 
shall be under penalty of perjury. 
B. No Contractor shall willfully and knowingly make a false statement certifying compliance with 
this chapter for the purpose of obtaining or retaining a County contract. 
C. For Contractor's violation of any provision of this chapter, the County department head 
responsible for administering the contract may do one or more of the following: 
1. Recommend to the Board of Supervisors the termination of the contract; and/or, 
2. Pursuant to chapter 2.202, seek the debarment of the contractor; and/or, 
3. Recommend to the Board of Supervisors that an exemption is justified pursuant to Section 
2.206.060.A.14 of this chapter or payment deferral as provided pursuant to the California 
Revenue and Taxation Code. (Ord. No. 2009-0026 § 1 (part), 2009.) 
 
2.206.080 Severability. 
If any provision of this chapter is found invalid by a court of competent jurisdiction, the remaining 
provisions shall remain in full force and effect. (Ord. No. 2009-0026 § 1 (part), 2009.) 



  

 
 
 

EXHIBIT M 
 
 

CERTIFICATION OF COMPLIANCE  
WITH  

COUNTY’S DEFAULTED PROPERTY TAX  
REDUCTION PROGRAM ORDINANCE 

 
 

LASRA CONSULTING SERVICES 



  
County of Los Angeles   
Sheriff’s Department  LASRA Consulting Services 
  Exhibit M-Cert of Property Tax Reduction Program Certification 

EXHIBIT M 
 

CERTIFICATION OF COMPLIANCE WITH THE COUNTY’S 
DEFAULTED PROPERTY TAX REDUCTION PROGRAM  

 

Company Name:  Regents of the University of California 

Company Address:   5171 California Avenue, Suite 150 

City:  Irvine                                                      State:        CA                  Zip Code:  92697-7600 

Telephone Number:                                        Email address: 

Agreement Number  

 
The Contractor certifies that: 
 

□ It is familiar with the terms of the County of Los Angeles Defaulted Property Tax 
Reduction Program, Los Angeles County Code Chapter 2.206; AND 

 
 To the best of its knowledge, after a reasonable inquiry, the Contractor is not in 

default, as that term is defined in Los Angeles County Code Section 2.206.020.E, 
on any Los Angeles County property tax obligation; AND 

 
 The Contractor agrees to comply with the County’s Defaulted Property Tax 

Reduction Program during the term of any awarded contract. 
 

- OR - 
 

□ I am exempt from the County of Los Angeles Defaulted Property Tax Reduction 
Program, pursuant to Los Angeles County Code Section 2.206.060, for the 
following reason: 
________________________________________________________________

________________________________________________________________

____________ 

 
I declare under penalty of perjury under the laws of the State of California that the information stated 
above is true and correct. 

Print Name: Title: 

Signature: Date: 
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EXHIBIT N 
 

ATTESTATION OF WILLINGNESS TO CONSIDER 
GAIN/GROW PARTICIPANTS 

 
Contractor shall demonstrate a proven record for hiring GAIN/GROW participants or shall 
attest to a willingness to consider GAIN/GROW participants for any future employment 
opening if they meet the minimum qualifications for that opening.  Contractor shall attest 
to a willingness to provide employed GAIN/GROW participants access to the Contractor’s 
employee mentoring program, if available, to assist these individuals in obtaining 
permanent employment and/or promotional opportunities. 
 
Contractor shall complete all of the following information and sign where indicated below. 
 
A. Contractor has a proven record of hiring GAIN/GROW participants. 

 
______YES  (subject to verification by County) ______NO  

 
B. Contractor is willing to consider GAIN/GROW participants for any future employment 

openings if the GAIN/GROW participant meets the minimum qualifications for the opening. 
“Consider” means that Proposer is willing to interview qualified GAIN/GROW participants.  
Contractors shall report all job openings with job requirements to 
GainGrow@dpss.lacounty.gov to obtain a list of qualitied GAIN/GROW job candidates. 

 
______YES ______NO 

 
C. Contractor is willing to provide employed GAIN/GROW participants access to its employee-

mentoring program, if available. 
 
______YES ______NO ______N/A (Program not available) 

 
 
Contractor: ___Regents of the University of California________________________ 
 
Signature: __________________________________________________________ 
 
 
Print Name:__________________________________ 
 
Title: ________________________________________    Date: ________________ 
 
Tel.#: _______________________________ Fax #:_________________________ 
 
Updated 7/22/14 
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EXHIBIT O 
 

CERTIFICATION OF NO CONFLICT OF INTEREST 
 

 
The Los Angeles County Code, Section 2.180.010, provides as follows: 
 
CONTRACTS PROHIBITED 

 
Notwithstanding any other section of this Code, the County shall not contract with the persons or 
entities specified below, unless the Board of Supervisors finds that special circumstances exist 
which justify the approval of such contract: 

 
1. Employees of the County or of public agencies for which the Board of Supervisors is the 

governing body; 
 

2. Profit-making firms or businesses in which employees described in number 1 serve as 
officers, principals, partners, or major shareholders; 

 
3. Persons who, within the immediately preceding 12 months, came within the provisions of 

number 1, and who: 
 

a. Were employed in positions of substantial responsibility in the area of service to 
be performed by the contract; or 

 
b. Participated in any way in developing the contract or its service specifications; and 
 

4. Profit-making firms or businesses in which the former employees, described in number 3, 
serve as officers, principals, partners, or major shareholders.  

  
Contracts submitted to the Board of Supervisors for approval or ratification shall be accompanied 
by an assurance by the submitting department, district or agency that the provisions of this section 
have not been violated. 
 
Regents of the University of California 
____________________________________________________ 
Contractor Name 
 
____________________________________________________ 
Contractor Official Title 
 
____________________________________________________ 
Official’s Signature 
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EXHIBIT P 

FAMILIARITY WITH THE COUNTY LOBBYIST ORDINANCE 

CERTIFICATION 

 
 

The Contractor certifies that: 

 

1) it is familiar with the terms of the County of Los Angeles Lobbyist 

Ordinance, Los Angeles Code Chapter 2.160; 

 

2) that all persons acting on behalf of the Contractor’s organization have 

and will comply with it during the Agreement Term; and 

 

3) it is not on the County’s Executive Office’s List of Terminated Registered 

Lobbyists.  

 

 

 

 

 

Signature:_________________________________    

Date:__________________________ 
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INVOICE DISCREPANCY REPORT 
 
1. INVOICE DISCREPANCY to be completed by County Project Manager 

 
 Today’s Date: ____________________      

 
 Contractor: ______.______________________ 

 
 Phone Number: _____________________________________________________________ 
  
 Date of Subject Invoice: _________________ 
  
  Description of Issues with Subject Invoice: 

_____________________________________________________________________________________________ 
 
 _____________________________________________________________________________________________ 
 
 _____________________________________________________________________________________________ 
 
 Signed:  __________________________________________ Date: _____________________________ 
  County Project Manager  
 
2. REVIEWED: 
 
 Signed:  __________________________________________ Date: _____________________________  
 County Project Director  
 
 
3. CONTRACTOR RESPONSE (to be completed by Contractor Project Director) 
  
 Date received from County Project Manager: ___________________ 
 
     Explanation regarding Issues with Subject Invoice: ____________________________________________________ 
    
      _____________________________________________________________________________________________ 
 
 _____________________________________________________________________________________________ 

 
  

 Corrective Action Taken:  ________________________________________________________________________ 
 

  _____________________________________________________________________________________________ 
 
 _____________________________________________________________________________________________ 

 
  Signed: ________________________________________ Date: ___________________________ 
   Contractor Project Director 

 
4. COUNTY EVALUATION of Contractor’s Response and Action taken. 
  
 ___________________________________________________________________________________________ 
 
 ___________________________________________________________________________________________ 
 
 ___________________________________________________________________________________________  
 
5. Approved by COUNTY: 
 ________________________________________________ Date: _______________________ 
 
 ________________________________________________ Date: _______________________ 
 
6. Contractor Notified on_____________________________ (Date)  
 
 
 
INSTRUCTIONS 
County Project Manager:   Forward IDR to the Contractor for investigation and response. 
Contractor:  Must respond to County Project Manager in writing within ten (10) days of receipt of IDR. 
County Project Manager:  Forward completed IDR to Contracts Unit. 
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EXHIBIT S 

CONTRACT DISCREPANCY REPORT 

TO: 

FROM: 

DATES: Prepared: __________________ 

 Returned by Contractor: __________________ 

 Action Completed: __________________ 

  
DISCREPANCY 
PROBLEMS:_________________________________________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 

_____________________________  _________________________ 

Signature of County Representative                 Date 

CONTRACTOR RESPONSE (Cause and Corrective 
Action):________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 

____________________________  _________________________ 

Signature of Contractor Representative                 Date 

COUNTY EVALUATION OF CONTRACTOR RESPONSE: 
__________________________________________ 
 
____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
 

____________________________  _________________________ 

Signature of County Representative                 Date 

COUNTY ACTIONS:___________________________________________________________________ 
 
____________________________________________________________________________________ 
 
CONTRACTOR NOTIFIED OF ACTION: 

County Representative’s Signature and Date 

______________________________________________________ 

Contractor Representative’s Signature and Date  
 
______________________________________________________ 
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 PROJECT IDENTIFICATION1 
 

Contract Number and Date: 
 

Contractor Name: 
 

Date Final Acceptance Certificate Submitted: 
 

Acceptance Date: 
 

Re-Submission:  YES  NO        
 

If yes list past Submissions: 
Date of Past Rejections Reason for Rejection 
  

 
DELIVERABLE INFORMATION (If appropriate, information for multiple 
Deliverables may be included for approval on a single acceptance form.) 
Deliverable # 8.2 Deliverable Date: 
Deliverable Name:  
Deliverable Definition:   
 
 
 

Deliverable Acceptance Criteria:    
 
 
 

 
Deliverable Definition: A detailed definition of this Deliverable with respect to which this LASRA Acceptance 
Certificate is being submitted, as such is described in the Statement of Work and the PCD. 
Acceptance Criteria: For the LASRA tool, list the acceptance criteria which must be met in order to achieve such 
County’s Acceptance of such Deliverable, as set forth in the PCD.  

 

                                                           
1 Capitalized terms used in this Final Acceptance Certificate have the meanings given to such terms in the Contract 
identified by Contract Number and Date above (the “Contract”) or, if not defined therein, in Exhibit A (Statement of 
Work) to the Contract (the “Statement of Work”). 
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CERTIFICATION BY CONTRACTOR:   
 
By its signature below, Contractor hereby certifies to County that as of the date of this 
LASRA System Acceptance Certificate, it has satisfied all conditions precedent in the 
Contract, including the Exhibits thereto to the completion of the LASRA Tool (the 
Deliverable) set forth above, including satisfaction of the acceptance criteria applicable 
to such Deliverable and County’s approval of the Work performed in connection with the 
achievement of such Deliverable.  Contractor further represents and warrants that the 
Work performed in respect of the described Deliverable has been completed in 
accordance with the Exhibit A (Statement of Work).   Attached hereto is a copy of all 
supporting documentation required pursuant to the Contract and Exhibit A (Statement of 
Work), including any additional documentation reasonably requested by County. 
 
 
 
Contractor:  __________________________________ Date:  ________________ 
  Contractor Project Director
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COUNTY REVIEWER INFORMATION 
 
Reviewer 1 
 

Reviewer Name:  Dept:   Role: 
 
Deliverable Name: 
 
Recommended Action:  Approve  Reject  
 
Reviewer Comments: 
 
 
 
 
Reviewer Signature:__________________________________  Date: 

 
 
 
Reviewer 2 
 

Reviewer Name:  Dept:   Role: 
 
Deliverable Name: 
 
Recommended Action:  Approve                Reject  
 
Reviewer Comments: 
 
 
 
Reviewer Signature:__________________________________  Date: 
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COUNTY APPROVER INFORMATION 
 
Approver Name:      Role: County Project Director 
 
Deliverable Name: 
 
Action     Approve:               Reject:  
 
Approver Comments: 
 
 
 
Approver Signature:__________________________________  Date: 
   County Project Director 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
   
 
 
  



 

  

 

 

 

EXHIBIT U 

 

TASK/DELIVERABLE APPROVAL CERTIFICATE 

FOR 

LASRA CONSULTING SERVICES 

 
 



 

County of Los Angeles   LASRA Consulting Services    
Sheriff’s Department  Exhibit U - Task/Deliverable Approval Certificate 
    

 
Los Angeles County Sheriff’s Department 

LASRA Consulting 

Task/Deliverable Approval Certificate 

Contract Number: 

Contract Date: 

Deliverable Identifier from Statement of Work: 

Deliverable Identifier from Project Control Document: 

Deliverable Name: 

Submission History:   

Date Submitted Accepted or Rejected Reason for Rejection 
   

   

   

   

CERTIFICATION BY CONTRACTOR:  By its signature below, Contractor hereby certifies to 
County that as of the date of this Task/Deliverable Approval Certificate, it has completed all 
Tasks and/or Subtasks associated with the Deliverable indicated above and all preceding Tasks 
and Subtasks, pursuant to the Contract, Statement of Work, and Project Control Document. 
Contractor further represents and warrants that the Work performed in respect of such Tasks 
and Deliverables has been completed in accordance with the Contract and the Statement of 
Work.    

 

Signature of Contractor Project Director  Date 
 

ACCEPTANCE BY COUNTY:  By the signatures below, the County accepts the Deliverable.   
 

Signature of County Project Manager Date 
 

Signature of County Project Director Date 



  

 

Application Number (CSS Use Only) 

 

Los Angeles County Sheriff’s Department 

Application for Access to Custody Facilities 

 

Date Received (CSS Use Only)
 

 

 

All information provided on this application, including all attachments and supporting documents, will be reviewed and verified.  A criminal background check will be conducted on all applicants.  Failing to provide or 

disclose all requested information or misrepresenting or concealing any requested information, may cause this application to be delayed or denied.  Print legibly. 

 

SECTION 01 – APPLICANT (TO BE COMPLETED BY ALL APPLICANTS) 

 

Applicant’s Last Name 

 
First Name 

 
Middle Name 

 
Suffix 

 
Gender 

 
Race 

 
Date Of Birth 

 
Hair Color 

 
Eye Color 

 
Height 

 
Weight 

 
Driver License or Identification Number 

 
State 

 
Social Security Number 

 
Applicant’s Address 

 
City 

 
State 

 
Zip Code 

 
Applicant’s Phone Number 

 
Alternate Phone Number 

 
Email Address 

 
Applicant’s Employer 

 
Employee Title 

 
Employee Number 

 
Employer’s Address 

 
City 

 
State 

 
Zip Code 

 
Employer’s Phone Number 

 
Alternate Phone Number 

 
Email Address 

 
Emergency Contact’s Last Name 

 
First Name 

 
Middle Name 

 
Relationship to Applicant 

 
Emergency Contact’s Address 

 
City 

 
State 

 
Zip Code 

 
Emergency Contact’s Phone Number 

 
Alternate Phone Number 

 
Email Address 

 
 

ANSWER EACH QUESTION   
 

Have you ever used another name, nickname, moniker, or maiden name? □ No   □ Yes (If yes, provide additional details below) 
 

Have you ever used another date of birth? □ No   □ Yes (If yes, provide additional details below) 
 

Have you ever used another social security number or other identifying number? □ No   □ Yes (If yes, provide additional details below) 
 

Have you ever served in the military? □ No   □ Yes (If yes, provide additional details below) 
 

Have you ever been a member of a criminal organization or street gang? □ No   □ Yes (If yes, provide additional details below) 
 

Have you ever been acquainted with a member of a criminal organization or street gang? □ No   □ Yes (If yes, provide additional details below) 
 

Have you ever been arrested? □ No   □ Yes (If yes, provide additional details below) 
 

Have you ever been convicted of a misdemeanor or a felony? □ No   □ Yes (If yes, provide additional details below) 
 

Do you have a friend or relative who is currently incarcerated? □ No   □ Yes (If yes, provide additional details below) 
 

Have you ever previously applied for or been denied access to a custody facility? □ No   □ Yes (If yes, provide additional details below) 
 

PROVIDE ADDITIONAL DETAILS AS INDICATED 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

I request the specified access and certify, under penalty of perjury, that the information provided by me in this 

application, including all attachments and supporting documents, is accurate, complete and true.  I understand 

that failing to provide or disclose all requested information or misrepresenting or concealing any requested 

information, may cause this application to be delayed or denied. 

 

Applicant’s Signature 

 

 

 Date 

 
 

 

 

 



 

 

Application Number (CSS Use Only) 

 

Los Angeles County Sheriff’s Department 

Application for Access to Custody Facilities 

 

Date Received (CSS Use Only)
 

 

 

All information provided on this application, including all attachments and supporting documents, will be reviewed and verified.  A criminal background check will be conducted on all applicants.  Failing to provide or 

disclose all requested information or misrepresenting or concealing any requested information, may cause this application to be delayed or denied.  Print legibly. 

 

SECTION 02 – ACCESS REQUEST (TO BE COMPLETED BY REQUESTING UNIT OR ORGANIZATION AND SHERIFF’S DEPARTMENT UNIT OPERATIONS SUPERVISOR FOR ALL APPLICANTS) 

 

Applicant’s Last Name 

 
First Name 

 
Middle Name 

 
Suffix 

 
Unit or Organization Requesting Access 

 
Reason For Request 

 
Unit or Organization Representative’s Last Name 

 
First Name 

 
Relationship to Applicant 

 
 

Representative’s Address 

 
City 

 
State 

 
Zip Code 

 
Representative’s Phone Number 

 
Alternate Phone Number 

 
Email Address 

 
 

 

 

 

I request the specified access and certify, under penalty of perjury, that the information provided by me in this 

application, including all attachments and supporting documents, is accurate, complete and true.  I understand 

that failing to provide or disclose all requested information or misrepresenting or concealing any requested 

information, may cause this application to be delayed or denied. 

 

Unit or Organization Representative’s Signature 

 

 

 Date 

 
 

 

 

 

 

Sheriff’s Department Unit Operations Supervisor’s Last Name 

 
First Name 

 
Rank 

 
 

Supervisor’s Phone Number 

 
Alternate Phone Number 

 
Email Address 

 
 

 

CHECK ALL THAT APPLY 

□ All Facilities 

□ MCJ 

□ IRC 

□ TTCF 

□ Jail Ward 

□ CRDF 

 

□ All PDC 

□ NCCF 

□ North 

□ South 

□ East 

□ Mira Loma 

CHECK ALL THAT APPLY 

□ Visiting 

□ Grounds 

□ Escort 

□ Non-Escort 

□ Employee 

□ Other:__________ 

SELECT ONE 

□ 1 Day 

□ 2 Days 

□ 1 Month 

□ 6 Months 

□ 1 Year 

□ Other:__________ 

SELECT ONE 

□ DMH 

□ Program 

□ Tour 

□ Vendor 

□ Volunteer 

□ Other:__________ 

SELECT ONE 

□ Routine 

□ Expedite 

□ Emergency 

□ Other:__________ 
 

SPECIFY 

Date Required:__________ 
 

 

 

 

I request the specified access and certify, under penalty of perjury, that the information provided by me in this 

application, including all attachments and supporting documents, is accurate, complete and true.  I understand 

that failing to provide or disclose all requested information or misrepresenting or concealing any requested 

information, may cause this application to be delayed or denied. 

 

Sheriff’s Department Unit Operations Supervisor’s Signature 

 

 

 Date 

 
 

 

 

 

 
 

REVIEW AND DISPOSITION (CSS USE ONLY) 
 

 

 

□ Photocopy of DL / ID Received   □ Fingerprints Submitted   CII Number: 
  

 

□ Level 1   □ Level 2   □ Level 3   □ Other:  □ Approved   □ Denied   □ Comments:   
 
 

 

 

 

CSS Reviewer’s Signature 

 
 Date 

 

 
 

CSS Supervisor’s Signature 

 
 Date 

 

 
 

CSS Unit Commander’s Signature 

 
 Date 

 

 
 

 

 

 

 

 

 

 

 

Chief’s Signature 

 

 

 Date 

 

 

Chief’s Signature 

 

 

 Date 

 
 

  

 

 

 

 



EXHIBIT V 

 

APPLICATION FOR ACCESS TO CUSTODY FACILITIES 

FOR 

LASRA CONSULTING SERVICES 
 

 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 




